
 

August 2, 2010 
 

INVITATION FOR BID 

Letter of Invitation 

For Detection Fitness Program 

 
 
Dear Contractor: 
 
The Metropolitan Transportation Commission Service Authority for Freeways and 
Expressways (MTC SAFE) invites your firm to respond to this Invitation for Bid (IFB) 
for: 
 

Detection Fitness Program 
 
Caltrans operates and maintains various Intelligent Transportation Systems (ITS) field 
devices as part of its Traffic Operations System (TOS). MTC SAFE developed the TOS 
Equipment Management System (TEMS) so that Caltrans can manage this equipment 
throughout its lifecycle. Now that TEMS is deployed, its data needs to be field verified for 
accuracy.  
 
The Detection Fitness Program is a joint project between MTC SAFE and Caltrans. MTC 
SAFE invites your firm to submit a bid to conduct field-verifications of traffic monitoring 
stations in order to validate, correct, and update data in the TEMS database and correct minor 
problems to make the location operational. The objective of the Detection Fitness Program is 
to verify and improve the quality of data generated from existing roadway sensors so that the 
traffic data can be archived and used for traffic management purposes. The inspections will 
take place at a minimum of 200 freeway cabinet locations, and may take place up to 1,500 
freeway cabinet locations (contingent upon additional funding). 
 
This letter together with its attachments comprises the Invitation For Bid (IFB) for this 
project. Responses to the IFB should be submitted in accordance with the instructions stated 
herein. 
 
Bid Submission  

Interested bidders must submit their bids by 12:00 p.m., Friday, August 27, 2010. All bids 
must be sealed and labeled “Detection Fitness Program”. Bids received after that date and 
time will not be considered. Bids shall be considered firm offers to provide the services 
described for a period of one hundred and fifty (150) days from the date of submittal. 
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MTC SAFE Point of Contact 

Bids should be submitted to the Contract Specialist   at the address shown below. All inquiries 
related to this IFB should be submitted via email to <ccarrillo@mtc.ca.gov>. 
 

Christine Carrillo, Contract Specialist 
Metropolitan Transportation Commission SAFE 

Joseph P. Bort MetroCenter 
101 Eighth Street, 3rd Floor 
Oakland, CA  94607-4700 

(510)817-5784 
 
 
Minimum Qualification 

To be considered for this project, bidders must demonstrate the following minimum 
qualifications: 
 

1. The bidder must have an office in the Bay Area.  
 

2. The bidder must have at least three (3) years of experience working with Traffic 
Operations System (TOS) hardware, servicing TOS cabinets and the equipment within 
them, of which two (2) years must be experience installing, repairing and working with 
freeway loops and traffic detectors. 

 
3.  The bidder must possess a valid C-10 Electrical license (see 

http://www.cslb.ca.gov/GeneralInformation/Library/LicensingClassifications/C10Electri
cal.asp)  

 
4. The bid must specify a lead technician (with minimum qualifications given below) who 

will be responsible for communicating issues with MTC SAFE, its representative or the 
Project Engineer, as well as provide at least six (6) additional individuals with the 
following minimum qualifications that will be assigned to this contract: 

 
a. Possess a valid California Driver’s License; 
 
b.  Have knowledge of, and experience working with laptop and desktop computers, 

Microsoft Office and databases; 
 
c. Understand use of detection and loop electronics equipment (including but not 

limited to  Voltmeter, Loop Tester-Inductive Loop Analyzer ILA550, GPS, 
Memory Device to store information/photo, Tone Generator & Tracer, etc.);  

 
d.  Have logical approach to troubleshooting and problem solving; and 
 
e.  Have a basic understanding of data communications. 
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The Contractor shall provide resumes of technicians upon request by MTC SAFE. Resumes shall 
be structured in such a manner as to allow MTC SAFE to readily ascertain if the staff meets the 
qualifications for the work for which he/she is being proposed. The Contractor shall ensure that 
the employees’ possess the necessary knowledge, skills and abilities to perform the tasks 
assigned.  
 
Bidders Conference  

The bidders’ conference will be held at 10:00 am on Tuesday, August 10, 2010, in the Joseph P. 
Bort Metro Center Building, 101 8th Street, 1st Floor, Oakland, in the Auditorium.  
 
Disadvantaged Business Enterprise Participation 

MTC SAFE has established an Underutilized Disadvantaged Business Enterprise (UDBE) 
contract goal of 4% for contracts entered into as a result of this IFB.  Respondents are required to 
document their activities in the solicitation and selection of subcontractors on Appendices H-3, 
H-4, and H-5, the Local Agency Proposer UDBE Information (Contractor Contracts), Local 
Agency Proposer UDBE Information (Contractor Contracts), and DBE Information-Good Faith 
Efforts respectively.  A report on the Utilization of Disadvantaged Business Enterprises (DBE) 
First–Tier Subcontracts must be included with all invoices. MTC SAFE may withhold payment 
pending receipt of such report.  For the complete DBE participation provisions applicable to this 
procurement, see Appendix H and Appendix H-5 of the IFB.  
 
Scope of Work and Schedule  

A preliminary Scope of Work is provided in Appendix A of this IFB.  The TEMS Database Field 
Procedures (Appendix A-1) along with the Cabinet Locations including Hours of Operation of 
Active Ramp Meters (Appendix A-1, Attachment D) are also attached. 
 
The contract resulting from this IFB will begin on October 1, 2010, and may continue through 
February 28, 2011.  The contract completion date may be extended, at MTC SAFE’s sole 
discretion up to two for additional one year periods. The contract resulting from this IFB for 
tasks listed in Appendix A, Section I, shall be a fixed-price contract.  Payment to the selected 
Contractor shall be made monthly based on the numbers of verified locations completed 
(inspected, and updated on the TEMS database). 
 
Any task orders resulting from Section II, Special Projects of Appendix A, Scope of Work, will 
be compensated on a deliverables or time and materials basis to be determined at MTC SAFE’s 
sole discretion. 
 
Notice of Addenda and Requests for Exceptions 
Any addenda to this IFB that may be issued by MTC SAFE will be posted at 
http://www.mtc.ca.gov/jobs/; it is the bidder’s responsibility to check for addenda to this IFB and 
comply with new or revised requirements that may be stated therein.   
 
Requests for clarification or exception to IFB provisions must be received no later than, 
12:00 noon on August 12, 2010, to guarantee consideration. 
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Contractor Selection 

Bids will be initially evaluated for responsiveness and adherence to minimum qualifications. In 
order to ensure superior service, references will be checked, and bidders may be required to 
provide additional information verifying their experience. 
 
A contract will be awarded to the responsible bidder submitting the lowest cost responsive bid as 
indicated in the “Bid Price” space in Appendix B, Bid Form. The lowest responsive bidder will 
be required to provide certification of insurance within five (5) business days of notice of award.  
If the lowest responsive bidder can not provide the required insurance to MTC SAFE within five 
(5) business day’s of notice of award, MTC SAFE at its sole option may deem that bidder 
unresponsive and move the award to the next lowest responsive responsible bidder. 
 
Contractor Selection Timetable 

10:00 A.M., Tuesday, August 10, 2010 Bidders’ Conference, in the Joseph P. Bort 
Metro Center Building, 101 8th Street, 1st Floor, 
Oakland, in the Auditorium. 

12:00 P.M, Thursday, August 12, 2010 Closing date and time for requests for 
clarifications/exceptions 

12:00 P.M. Friday, August 20, 2010 Deadline for protest of IFB provisions 

12:00 P.M., Friday, August 27, 2010 Closing date and time for receipt of Bids 

Friday, September 10, 2010 MTC Operations Committee Authorization 

Friday, October 1, 2010 (approximate) Issuance of Purchase Order 

 

General Conditions 

MTC SAFE reserves the right to accept or reject any or all bids submitted, waive minor 
irregularities in proposals, request additional information or revisions to offers, and to negotiate 
with any or all bidders. 
 
A signed MTC SAFE Purchase Order (PO) contract mailed or delivered to a particular bidder 
shall constitute a binding contract, which incorporates this IFB and its addenda, if any, and all 
documents referenced herein, any deviations from the specifications expressly accepted by MTC 
SAFE, and all terms and conditions of the PO.  General Conditions of the MTC SAFE PO are 
included in this IFB as Appendix G, G-1 and G-2. 
 
If a bidder wishes to propose a change to any provision of this IFB, the provision and the 
proposed alternative language must be submitted prior to the deadline listed above.  If no such 
change is requested, the Contractor will be deemed to accept MTC SAFE’s PO Terms and 
Conditions including insurance requirements.  
 
The selected Contractor will be required to maintain insurance coverage, during the term of the 
contract, at the levels described in Appendix G-1.  Contractor agrees to provide the required 
certificates of insurance providing verification of the minimum insurance requirements listed in 
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Appendix G-1, Insurance Requirements, within five (5) days of MTC SAFE’s notice to firm that 
it is the successful bidder.  Requests to change MTC SAFE’s insurance requirements should be 
submitted on or prior to the closing date for receipt of requests for clarifications/exceptions listed 
above.  MTC SAFE will review the requests and issue an addendum if material changes 
requested by a prospective bidder are acceptable. Objections to MTC SAFE determinations on 
requests to change insurance requirements must be brought to MTC SAFE’s attention no later 
than the date for protesting IFB provisions.  If such objections are not brought to MTC SAFE’s 
attention consistent with the protest provisions of this IFB, compliance with all material 
insurance requirements will be assumed.   
 

As this project is funded, in part, with federal funds and funds from Caltrans, the resulting 
contract will be subject to the federally required provisions included in Appendix G-2 - 
Additional Purchase Order Terms and Conditions, and Appendix H - Department of 
Transportation Requirements. 

 
Authority to Commit MTC SAFE  

The Executive Director of MTC SAFE will recommend the lowest responsive, responsible 
bidder to the MTC Operations Committee, which will commit MTC SAFE to the expenditure of 
funds in connection with this IFB. 
 
Thank you for your participation. 
 
 Sincerely, 
 
 
 
 Ann Flemer 
 Deputy Executive Director, Policy 
AF:ro 
 
J:\CONTRACT\Procurements\Operations & Support Svcs\IFBs\Detection Fitness IFB.doc  
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I. INSTRUCTIONS TO BIDDERS AND BIDDING REQUIREMENTS 
 
A. Directions 
 
The provisions set forth below specify the standards by which bids will be received and 
considered by MTC SAFE. Bids not complying with these provisions may be considered non-
responsive by MTC SAFE. 
 
In order to be considered, your bid package shall include the completed forms listed below. 
Bidders who do not complete all appendices and include in their bid package risk being found 
non-responsive. 
 

• Appendix B, Bid Form   
• Appendix C, Reference Form 
• Appendix D, Key Personnel Assignments 
• Appendix E, Subcontractor List 
• Appendix F, California Levine Act Statement 
• Appendix G, Insurance Requirements 
• Appendix H-1, Certification Regarding Debarment, Suspension, And Other 

Responsibility Matters 
• Appendix H-2, Certification of Restriction on Lobbying 
• Appendix H-3, Local Agency Proposer/Bidder DBE Information (Contractor 

Contracts) 
• Appendix H-4, Local Agency Proposer UDBE Commitment (Contractor Contracts) 
• Appendix H-5, UDBE Information – Good Faith Efforts 

 
B. Definitions 
 

1. MTC SAFE :  Metropolitan Transportation Commission Service Authority for Freeway 
and Expressways 

 
2. Bidder:  An individual, firm, partnership, corporation, or combination thereof, submitting 

a bid. 
 

3. Contractor:  The Bidder to whom a purchase order or contract is mailed or otherwise 
offered. 

 
4. Project Engineer:  MTC SAFE’s on-site representative with authority to give technical 

direction. The Project Engineer will be a Caltrans Employee. 
 

5. Bid:  The forms included in this IFB become a bid when completed properly by a Bidder 
and submitted to MTC SAFE. 

 
6. Contract:  A signed MTC SAFE Purchase Order (PO) Contract mailed or delivered to a 

particular bidder, shall constitute a binding contract, which incorporates this IFB, and its 
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addenda, if any, all documents referenced herein, any deviations from the specifications 
expressed and accepted by MTC SAFE, and all terms and conditions of the PO Contract. 

 
7. Non-Commute Hours:   Between 9AM and 3PM on weekdays. 

 
8. Completed and Acceptable Work: The work for a location will be considered complete 

only when all aspects of the “TEMS Database Field Procedures” are completed correctly 
and the cabinet location has been accepted by the Project Engineer.   

 
9. Traffic Operations System (TOS): Infrastructure including, Changeable Message Signs 

(CMS), Closed Circuit Television (CCTV), Extinguishable Message Signs (EMS), 
Highway Advisory Radio (HAR), Traffic Monitoring Stations, etc. 

 
C. Preparation of Bid 
 
1. General 
All prices and quotations shall be written legibly by computer printer, typewriter or pen and ink.  
No erasures shall be made.  Errors may be crossed out and corrected by typewriter or pen and 
ink adjacent to the item crossed out.  Each correction shall be initialed in ink by the person 
signing the bid. 
 
2. Bid Price 
The bid price shall include all costs of labor, materials, equipment, tools, machinery, utilities, 
transportation, license or permit fees, overhead, and profit and all other services necessary for 
proper execution and completion of the work. 
 
3. Taxes 
The total bid price shall include full compensation for all applicable federal, state, and local 
taxes, as may be appropriate. 
 
4. Irregular Bids 
Bids may be rejected if they show such irregularities as: any alteration of form, additions not 
called for, conditional bids, incomplete bids, indefinite or ambiguous bids, obviously unrealistic 
or unbalanced prices, or a signature by other than an authorized person. 
 
5. Conditional Bids 
No condition included in a bid shall be binding upon MTC SAFE if in conflict with, inconsistent 
with, or in addition to the terms and conditions of this IFB, unless expressly accepted in writing 
by MTC SAFE. 
 
6. Addenda and Interpretations 
Any addenda to this IFB that may be issued by MTC SAFE will be posted at 
http://www.mtc.ca.gov/jobs/; it is the bidder’s responsibility to check for addenda to this IFB and 
comply with new or revised requirements that may be stated therein.   
 
MTC SAFE will not be responsible for any oral interpretation of the meaning of the 
requirements or specifications in this IFB. Every request for such interpretation shall be in 
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writing addressed to: Attention: Christine Carrillo MTC SAFE 101 - 8th Street, Oakland, CA 
94607-4700. Any and all such interpretations and any supplemental instructions will be in the 
form of written addenda to the specifications which, if issued, will be posted to the MTC website 
at: http://www.mtc.ca.gov/jobs/contracts/. All addenda so issued shall become part of the 
Contract Documents. 
 
7. Deviations 
MTC SAFE reserves the right to permit deviations from the specifications if an article offered is 
deemed by MTC SAFE to be of as good quality and as satisfactory for its intended use as an 
article fully meeting specifications.  Unless exceptions are noted by Bidder, the article offered 
will be assumed to be in accordance with specifications indicated. 
 
8. Examination of Plans, Specifications and Sites 
The Bidder shall satisfy him/herself as to the character, quality, and quantities of work to be 
performed, materials to be furnished, and as to the requirements of the proposed contract. The 
submission of a bid shall be prima facie evidence that the Bidder has made such examination and 
is satisfied as to the conditions to be encountered in performing the work and as to the 
requirements of the proposed contract, plans and specifications. 
 
9. Submission 
Only bids submitted on the furnished bid form in Appendix B will be considered. Bids received 
after the date and time indicated for receipt of bids will not be considered.  Bidders will be solely 
responsible for the delivery of the bid to MTC SAFE by the time, on the date, and at the location 
indicated for receipt of bids. 
 
10. Withdrawal Before Bid Opening 
No bids may be modified; however, a bid may be withdrawn by written request, signed by the 
individual who signed the bid or his authorized representative, and received by MTC SAFE prior 
to the time indicated for receipt of bid. 
 
11. Protest of Specifications 
Prospective bidders may submit written protests of IFB specific specifications on the grounds 
that the specifications are biased, unduly restrictive, discourage competition, or do not comply 
with state or local law or regulation by the deadline specified in the letter of invitation.  Such 
protests will be reviewed by MTC SAFE and responded to prior to bid opening. If appropriate, 
the time of bid opening will be extended to accommodate any changes in the IFB. 
 
12. Relief of Bidder after Bid Opening 
Unless MTC SAFE in its sole discretion elects otherwise, a Bidder shall not be relieved of his 
bid nor shall any change be made in his bid because of mistake.  If a Bidder requests relief and 
MTC SAFE agrees to consider such request, it will be such Bidder's responsibility to establish 
that: 
 

(a) A mistake was made; 
(b) The Bidder gave MTC SAFE written notice of the mistake within five days after the 

opening of bids, specifying in detail how the mistake occurred; 
(c) The mistake made the bid materially different than the Bidder intended it to be; and 
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(d) The mistake was made in filling out the bid and was not due to error in judgment or to 
carelessness in reading the IFB or referenced documents. 

 
D. Award of Contract 
 
1. Bid Opening 
Bids will be opened publicly and publicly announced at MTC SAFE’s offices, at the address, on 
the date, and at the hour indicated herein for the receipt of bids.  Bidders are invited (not 
required) to be present. 
 
2. Duration of Offer 
A signed bid is deemed to be an offer to enter into a contract for services bid and is firm for the 
period of time stated in the Letter of Invitation, unless extended by the bidder. 
 
3. Discretion of MTC SAFE  
MTC SAFE reserves the right to reject any and all bids and to waive informalities and minor 
irregularities in bids received, other provisions herein notwithstanding. 
 
4. Selection of Contractor 
The award, if an award is made, will be to the responsive, responsible Bidder, whose “Typical 
Month Bid Price” in Appendix B, Bid Form, conforming in all material respects to the terms and 
conditions of this IFB, is the lowest in price for the work requested.  
 
5. One Bid 
If MTC SAFE receives only one bid and that bid is made on terms differing from those set forth 
herein, MTC SAFE may, at its discretion, accept such terms as responsive. 
 
6. Selection Disputes 
A bidder may protest the selection of a Contractor on the grounds that MTC SAFE procedures, 
the provisions of this IFB, or applicable provisions of state or local law have been violated or 
inaccurately and/or inappropriately applied by submitting to the Project Manager a written 
explanation of the basis for protest no later than 4:00 p.m. on the third working day after the date 
on which the contract is authorized by MTC Operations Committee or the date the firm is 
notified that it was not selected, whichever is later, for objections to consultant selection. 
 
Protests must clearly and specifically describe the basis for the protest in sufficient detail for the 
MTC SAFE review officer to recommend a resolution to the Executive Director. The Executive 
Director will respond to the protest in writing, based on the recommendation of a MTC SAFE 
review officer. Authorization to award a contract to a particular firm by the MTC SAFE 
Operations Committee shall be deemed conditional until the expiration of the protest period or, if 
a protest is filed, the issuance of a written response to the protest by the Executive Director. 
 
Should the protesting bidder wish to appeal the decision of the Executive Director, it may file a 
written appeal with the MTC SAFE Operations Committee, no later than 4:00 p.m. on the third 
working day after receipt of written response from the Executive Director. The Operation 
Committee’s decision will be the final agency decision. 
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MTC SAFE’s decision to award a contract to a Contractor shall be conditioned upon the 
expiration of the protest period or if a protest is filed, the issuance of a written response to the 
protest by the Executive Director. 
  
II. GENERAL CONDITIONS  
 
A. Independent Contractor 
Contractor is an independent contractor and not an employee or agent of MTC SAFE and has no 
authority to contract or enter into any other agreement in the name of MTC SAFE.  Contractor 
has, and hereby retains, full control over the employment, direction, compensation and discharge 
of all persons employed by Contractor who are assisting in the performance of services under 
this Agreement.  Contractor shall be fully responsible for all matters relating to the payment of 
its employees, including compliance with social security, withholding tax and all other laws and 
regulations governing such matters. Contractor shall be responsible for its own acts and those of 
its agents and employees during the term of this Agreement. 
 
B. Changes to Purchase Order  
Any changes to the terms of the Purchase Order (PO) shall require a written amendment to the 
purchase order, signed by the MTC SAFE Executive Director or a designated representative and 
Contractor. No claim for additional compensation shall be recognized unless contained in a duly 
executed amendment. 
 
C. Termination  
 
1. Termination for Convenience 
MTC SAFE may, by written notice stating the extent and effective date, terminate its contract 
with the Contractor for convenience in whole or in part, at any time.  MTC SAFE shall pay the 
Contractor as full compensation for performance until such termination, the amount due for 
verified completed locations and reasonable termination costs. In no event shall MTC SAFE be 
liable for any loss of profits on the portion of the contract so terminated. 
 
2. Termination for Default 
If Contractor becomes insolvent, assigns or subcontracts the work without MTC SAFE approval, 
does not deliver the work specified in the Contract or fails to perform in the manner called for, or 
fails to comply with any other material provision of the Contract, MTC SAFE may terminate the 
Contract for default. Termination shall be effected by serving a ten (10) day advance written 
notice of termination on Contractor, setting forth the manner in which Contractor is in default. If 
Contractor does not cure the breach or propose a plan and schedule for curing the breach 
acceptable to MTC SAFE within the ten (10) day period, the Contract shall be deemed 
terminated for default. 
 
MTC SAFE shall pay the Contractor as full compensation for performance until such termination 
the amount which would be payable under the Contract, offset by any costs incurred by MTC 
SAFE to correct or complete work required under the Contract, including the difference between 
Contractor's price for the contract and any higher price paid to another Contractor retained to 
complete the work.  
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Should Contract be deemed terminated for default, Contractor may not submit a bid or a 
proposal on the same project that it defaulted on should MTC SAFE re-release the project.  
 
If it is determined by MTC SAFE that Contractor’s failure to perform resulted from 
unforeseeable causes beyond the control of Contractor, such as a strike, fire, flood, earthquake or 
other event that is not the fault of, or is beyond the control of Contractor, MTC SAFE, after 
setting up a new delivery or performance schedule, may allow Contractor to continue work, or 
treat the termination as a termination for convenience. 
 
D. Indemnity 
 
Contractor agrees to indemnify, and hold MTC SAFE, Caltrans, FHWA, their directors, 
commissioners, officers, employees and agents harmless from all claims, demands, suits, losses, 
damages, injury, and liability, (including any and all costs and expenses in connection 
therewith), incurred by reason of any negligent or otherwise wrongful act, or failure to act of 
Contractor, its officers, agents, employees and subcontractors or any of them, under or in 
connection with this IFB; Contractor agrees at its own cost expense and risk to defend any and 
all claims, demands, suits, or other legal proceedings brought or instituted against MTC SAFE, 
Caltrans, FHWA, their directors, commissioners, officers, agents, and employees, or any of them 
arising out of such acts or failure to act, and to pay and satisfy any resulting judgments. 
 
E. Assignment 
 
The Contractor shall not assign any right, duty or responsibility in this contract without the prior 
written consent of MTC SAFE thereto; provided however, that claims for money due or to 
become due to Contractor from MTC SAFE under this Contract may be assigned without such 
approval.  Notice of any such assignment shall be furnished promptly to MTC SAFE, and any 
such assignment shall be subject to all authorized withholdings in favor of MTC SAFE. 
 
F. Choice of Law 
 
All questions pertaining to the validity and interpretation of this Agreement shall be determined 
in accordance with the laws of the State of California. 
 
G. Prohibited Intent  
 
No member, officer or employee of MTC SAFE during his/her tenure shall have any interest, 
direct or indirect, in the Contract or the proceeds thereof. 
 
H. Cooperation Between Contractors 
 
MTC SAFE reserves the right to contract for and perform other or additional work on or near the 
work covered by these specifications.  When separate contracts are let within the limits of any 
one project, each contractor shall conduct his work so as not to interfere with or hinder the 
progress or completion of the work being performed by other contractors.  Contractors working 
on the same project shall cooperate with each other as directed.  Each contractor involved shall 
assume all liability, financial or otherwise, in connection with his contract and shall protect and 
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save harmless MTC SAFE from any and all damages or claims that may arise because of 
inconvenience, delays, or loss experienced by him because of the presence and operations of 
other contractors working within the limits of the same project. 
 
III. SPECIAL CONDITIONS 
 
A. Minimum Qualifications 
 
To be considered for this project, proposers must demonstrate the following minimum 
qualifications: 
 

1. The bidder must have an office in the Bay Area.  
 

2. Have at least three (3) years of experience working with Traffic Operations System 
(TOS) hardware, servicing TOS cabinets and the equipment within them, of which two 
(2) years must be experience installing, repairing and working with freeway loops and 
traffic detectors. 

 
3.  The bidder must posses a valid C-10 Electrical license (see 

http://www.cslb.ca.gov/GeneralInformation/Library/LicensingClassifications/C10Electri
cal.asp)  

 
4. Have a lead technician (with minimum qualifications given below) that will be 

responsible for communicating issues with MTC SAFE, its representative or the Project 
Engineer, as well as provide at least six (6) additional individuals with the following 
minimum qualifications that will be assigned to this contract: 

 
a. Possess a valid California Driver’s License; 
 
b.  Have knowledge of, and experience working with laptop and desktop computers, 

Microsoft Office and databases; 
 
c. Understands use of detection and loop electronics equipment (including but not 

limited to  Voltmeter, Loop Tester-Inductive Loop Analyzer ILA550, GPS, 
Memory Device to store information/photo, Tone Generator & Tracer, etc.);  

 
d.  Have logical approach to troubleshooting and problem solving; and 
 
e.  Have a basic understanding of data communications. 

http://www.cslb.ca.gov/GeneralInformation/Library/LicensingClassifications/C10Electrical.asp
http://www.cslb.ca.gov/GeneralInformation/Library/LicensingClassifications/C10Electrical.asp
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The Contractor shall provide resumes of technicians upon request by MTC SAFE. Resumes shall 
be structured in such a manner to allow MTC SAFE to readily ascertain if the staff meets the 
qualifications for the work for which he/she is being proposed. The Contractor shall ensure that 
the employees’ posses the necessary knowledge, skills and abilities to perform the tasks 
assigned.  
 
B. Period of Performance  
 
The contract resulting from this IFB will begin on October 1, 2010, and continue through 
February 28, 2011.  The contract completion date may be extended, at MTC SAFE’s sole 
discretion.  
 
Contractor will be expected to complete about 30 cabinet locations per week using three teams 
of two (2) persons, with each team completing at least 2 cabinet locations per day.  Contractor 
shall submit the completed cabinet locations to MTC SAFE Project Engineer bi-weekly. 

 
C. Subcontractors 
 
Bidders may subcontract portions of the work to be performed with written approval of MTC 
SAFE. Bidders shall be held responsible for all work conducted through a subcontractor.  

 
D. Inspection and Acceptance by MTC SAFE  
 
1.  Inspection 
All performance, which includes services, materials, supplies and equipment furnished or 
utilized in the performance of this contract, and workmanship in the performance of services 
shall be subject to inspection and test by MTC SAFE or its designated inspector at all times 
during the term of the contract. The Contractor shall provide adequate cooperation to the 
Inspector assigned by MTC SAFE to permit the inspector to determine the Contractor’s 
conformity with these specifications and the adequacy of the services being contractually 
provided. 
 
2. Acceptance  
The Contractor shall enter data collected from field into the TEMS Database. The Contractor 
shall file all documents, photos (according to “TEMS DATABASE FIELD PROCEDURES”) 
and inform MTC SAFE, its representative or Project Engineer in writing, any and all findings, 
irregularities and discrepancies on a bi-weekly basis. 
 
The Project Engineer will conduct random inspections of cabinet locations inspected and listed 
on the bi-weekly report. The Project Engineer shall have up to 30 days to approve the Bi-weekly 
report. Once the Project Engineer approves the bi-weekly report, the work listed in the report 
will be deemed complete and acceptable.  If a discrepancy is found, all or some cabinet locations 
on the bi-weekly report may need to be field verified by the lead technician at the sole discretion 
of the project engineer. The lead technician may also be required to accompany the Project 
Engineer on all or some of these visits. 
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In the event that Contractor fails to perform the services promptly or take necessary steps to 
ensure future performances of the service in conformity with the specifications and requirements 
of the contract, MTC SAFE shall have the right (1) to terminate these contract for default as 
provided above; and (2) to contract for or otherwise to have the services performed in 
conformity with the contract specifications and charge to the Contractor any cost occasioned to 
MTC SAFE that is directly related to the performance of such services. 
 
E. Notices 
 
All notices or other communications to either party by the other shall be deemed given when 
made in writing and delivered or mailed to such party at their respective addresses as follows: 

 
To MTC SAFE: Attention:  Raymond Odunlami, Project Manager 

MTC SAFE  
101 - 8th Street 
Oakland, CA  94607-4700 
Fax: 510.817-5799 
Email: rodunlami@mtc.ca.gov>  
 

To Contractor: Attention: Persons signing Bid or other representative 
Address on Bid Form 
Address on Bid Form 
Fax number on Bid Form 
Email address on Bid Form 
  

F. Guaranty 
 
The Contractor guarantees that the services will be performed in a professional manner by 
qualified personnel. Upon receiving notification from MTC SAFE that a defect is detected, the 
Contractor shall repair or replace the work performed initially, without cost to MTC SAFE, and 
to MTC SAFE’s satisfaction. The Contractor’s guaranty excludes damage or defect caused by 
abuse by MTC SAFE or modifications not executed by the Contractor. The Contractor 
guarantees to arrive promptly at the date and time scheduled with the MTC SAFE Project 
Manager to perform the tasks as specified in Appendix A-1, Scope of Work. 
 
G. Scheduling 
 
Contractor shall not commence any work until a meeting between the Contractors and MTC 
SAFE’s Project Manager is held.  The meeting will be held at a time and date to be established 
by the MTC SAFE Project Manager.  No work will be done unless authorized by the MTC 
SAFE Project Manager.   
 
H. Contract Arrangements 
 
MTC SAFE shall issue a Purchase Order (PO) to the successful Contractor that shall incorporate 
this IFB, the Contractor’s bid, and all terms and conditions set forth in the PO.  General 
Conditions of the MTC SAFE PO are included in this IFB as Appendix G and Appendix G-1.  
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The contract completion date may be extended, at MTC SAFE’s sole discretion for additional 
one year periods. The contract resulting from this IFB for tasks listed in Appendix A, Section I, 
shall be a fixed-price contract.  Payment to the selected Contractor shall be made monthly based 
on the numbers of verified locations completed (inspected, and updated on the TEMS database). 
 
Any task orders resulting from Section II, of Appendix A-1 Scope of Work, will be compensated 
on a deliverables or time and materials basis; to be determined at MTC SAFE’s sole discretion. 
 
I. Examination of Specifications and Sites 
 
Bidders shall satisfy themselves as to the character, quality, and quantities of work to be 
performed, materials to be furnished, and as to the requirements of the proposed contract. The 
submission of a bid shall be prima facie evidence that a Bidder has made such examination and 
is satisfied as to the conditions to be encountered in performing the work and as to the 
requirements of the proposed contract, plans and specifications. Failure to do so will be at 
Bidders’ own risk and they cannot secure relief on the plea of error. 

 
J. Unknown Obstructions 
 

Should any unknown obstruction be encountered during the course of this contract the 
Contractor shall immediately bring it to the attention of the MTC SAFE Project Manager.  The 
Contractor shall be responsible for the protection of all employees, existing equipment, furniture, 
or utilities encountered within the work area. 
 
K. Cost Estimation 
 
It is the responsibility of the bidder to make all estimates (labor hours, materials, etc.) to 
determine his/her bid price to complete the work specified under this IFB.  MTC SAFE shall not 
be held accountable for differences to the estimates provided in Appendix A and A-1.  

 
L. Supplies 
 
Contractor is to provide all necessary supplies and to include the costs of such supplies in its bid.   
M. Insurance 
 
The insurance requirements are listed in Appendix G-1, Insurance Requirements and Contractor 
must fully comply with the requirements listed therein.  
 
N. Injury Prevention 
 
As part of MTC SAFE’s Injury Prevention Program (IPP) established pursuant to California 
Labor Code Section 6401.7, Contractor may be required to provide MTC SAFE with a 
description of Contractor’s IPP and, specifically, of methods and procedures for identifying and 
using safe conditions and work practices at the worksite while performing specified work.  
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O. Disadvantaged Business Enterprise (DBE) Requirement 
 
Effective June 2, 2009, the California Department of Transportation (Caltrans) requires 
recipients of DOT grant funds through Caltrans to impose the following DBE utilization 
requirements on its Contractors and contractors.  Contractor’s DBE participation on this 
Agreement will assist Caltrans in meeting its federally mandated statewide overall DBE goal. 

MTC SAFE has established an Underutilized Disadvantaged Business Enterprise (UDBE) 
contract goal of 4% for this contract; the UDBE goal applies to all non-discretionary tasks.  
Respondents are required to document their activities in the solicitation and selection of 
subcontractors on Appendices H-3,HI-4, and H-5, the Local Agency Proposer DBE Information 
(Contractor Contracts), Local Agency Proposer UDBE Information (Contractor Contracts), and 
UDBE Information-Good Faith Efforts respectively.  A report on the Utilization of 
Disadvantaged Business Enterprises (DBE) First–Tier Subcontracts must be included with all 
invoices. MTC SAFE may withhold payment pending receipt of such report.  For the complete 
DBE participation provisions applicable to this procurement, see Appendix H. 

Appendices H-1, H-2, H-3, H-4, and H-5 are Caltrans-required forms.  Proposers must complete 
Appendices H-1, H-2, H-3, H-4 and H-5 according to the instructions in their entirety. This 
applies even if a proposer is a UDBE/DBE.   

1.  TERMS AS USED IN THIS DOCUMENT:  

• The term “Disadvantaged Business Enterprise” or “DBE” means a for-profit small 
business concern owned and controlled by a socially and economically disadvantaged 
person(s) as defined in Title 49, Part 26.5, Code of Federal Regulations (CFR). 

• The term “Underutilized Disadvantaged Business Enterprise” or “UDBE” is a firm 
meeting the definition of a DBE as specified in 49 CFR and is one of the following 
groups: 

 
- Black American 
- Asian-Pacific American 
- Native American 
- Women 
-  

• The term “proposer” refers to firms submitting SOQs in response to this RFP; the term 
“proposal” means the SOQ.  

• The term “Contract.” also means Agreement. 

• The term “Small Business” or “SB” is as defined in 49 CFR 26.65. 

2.  AUTHORITY AND RESPONSIBILITY   

A.    DBEs and other small businesses are strongly encouraged to participate in the 
performance of Agreements financed in whole or in part with federal funds (See 49 CFR 
26, “Participation by Disadvantaged Business Enterprises in Department of 
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Transportation Financial Assistance Programs”).  The Contractor should ensure that 
DBEs and other small businesses have the opportunity to participate in the performance 
of the work that is the subject of this solicitation and should take all necessary and 
reasonable steps for this assurance. The proposer shall not discriminate on the basis of 
race, color, national origin, or sex in the award and performance of subcontracts. 

B.    Proposers are encouraged to use services offered by financial institutions owned and 
controlled by DBEs. 

3.  SUBMISSION OF UDBE AND DBE INFORMATION  

If there is a UDBE goal on the contract, a “Local Agency Bidder/Proposer-UDBE 
(Contractor Contract) Commitment” (Exhibit 10-O(1)) form shall be included in the Request 
for Proposal.  In order for a proposer to be considered responsible and responsive, the 
proposer must make good faith efforts to meet the goal established for the contract.  If the 
goal is not met, the proposer must document adequate good faith efforts.  Only UDBE 
participation will be counted towards the contract goal; however, all DBE participation shall 
be collected and reported. 

A “Local Agency Proposer/Bidder-DBE (Contractor Contract)-Information” (Exhibit 10-
O(2)) form shall be included with the Request for Proposal. The purpose of the form is to 
collect data required under 49 CFR 26.  For contracts with UDBE goals, this form collects 
DBE participation by DBEs owned by Hispanic American and Subcontinent Asian 
Americans.  For contracts with no goals, this form collects information on all DBEs, 
including UDBEs.  Even if no DBE participation will be reported, the successful bidder must 
execute and return the form. 

4.  DBE PARTICIPATION – GENERAL INFORMATION  

It is the proposer’s responsibility to be fully informed regarding the requirements of 49 CFR, 
Part 26, and the Department’s DBE program developed pursuant to the regulations. 
Particular attention is directed to the following:  

A. A DBE must be a small business firm defined pursuant to 13 CFR 121 and be certified 
through the California Unified Certification Program (CUCP).   

B. A certified DBE may participate as a prime contractor, subcontractor, joint venture 
partner, as a vendor of material or supplies, or as a trucking company. 

C. A UDBE proposer, not submitting as a joint venture with a non-DBE, will be required to 
document one or a combination of the following: 

1. The proposer is a UDBE and will meet the goal by performing work with its own 
forces. 

2. The proposer will meet the goal through work performed by UDBE 
subcontractors, suppliers or trucking companies. 

3. The proposer, prior to bidding, made adequate good faith efforts to meet the goal. 
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D. A DBE joint venture partner must be responsible for specific contract items of work or 
clearly defined portions thereof. Responsibility means actually performing, managing and 
supervising the work with its own forces. The DBE joint venture partner must share in 
the capital contribution, control, management, risks and profits of the joint venture 
commensurate with its ownership interest. 

E. A DBE must perform a commercially useful function pursuant to 49 CFR 26.55;  that is, 
a DBE firm must be responsible for the execution of a distinct element of the work and 
must carry out its responsibility by actually performing, managing and supervising the 
work.  

F. The prime contractor shall list only one subcontractor for each portion of work as defined 
in its proposal and all DBE subcontractors should be listed in the list of subcontractors.   

G. A prime contractor who is a certified DBE is eligible to claim all of the work in the 
Agreement toward the DBE participation except that portion of the work to be performed 
by non-DBE subcontractors. 

5.  RESOURCES  

A.  The CUCP database includes the certified DBEs from all certifying agencies participating 
in the CUCP. If you believe a firm is certified that cannot be located on the database, 
please contact the Caltrans Office of Certification toll free number 1-866-810-6346 for 
assistance. Proposer may call (916) 440-0539 for web or download assistance. 

B.   Access the CUCP database from the Department of Transportation, Civil Rights, 
Business Enterprise  Program website at:  http://www.dot.ca.gov/hq/bep/. 

• Click on the link in the left menu titled Find a Certified Firm 

• Click on Query Form link, located in the first sentence 

• Click on Certified DBE's (UCP) located on the first line in the center of the page 

• Click on  Click To Access DBE Query Form 

• Searches can be performed by one or more criteria 

• Follow instructions on the screen  

• “Start Search,” “Civil Rights Home,” and “Caltrans Home” links are located at the 
bottom of the query form 

C.  How to Obtain a List of Certified DBEs without Internet Access 

DBE Directory:  If you do not have Internet access, Caltrans also publishes a directory 
of certified DBE firms extracted from the on-line database. A copy of the directory of 
certified DBEs may be ordered from the Caltrans Division of Procurement and 

http://www.dot.ca.gov/hq/bep/
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Contracts/Material and Distribution Branch/Publication Unit, 1900 Royal Oaks Drive, 
Sacramento, CA 95815, Telephone: (916) 445-3520. 

6. MATERIALS OR SUPPLIES PURCHASED FROM DBES COUNT TOWARDS DBE 
CREDIT, AND IF A DBE IS ALSO A UDBE, PURCHASES WILL COUNT 
TOWARDS THE UDBE GOAL UNDER THE FOLLOWING CONDITIONS: 

A.  If the materials or supplies are obtained from a DBE manufacturer, count one hundred 
percent of the cost of the materials or supplies.  A DBE manufacturer is a firm that 
operates or maintains a factory, or establishment that produces on the premises, the 
materials, supplies, articles, or equipment required under the Agreement and of the 
general character described by the specifications. 

B.  If the materials or supplies purchased from a DBE regular dealer, count sixty percent of 
the cost of the materials or supplies. A DBE regular dealer is a firm that owns, operates 
or maintains a store, warehouse, or other establishment in which the materials, supplies, 
articles or equipment of the general character described by the specifications and required 
under the Agreement are bought, kept in stock, and regularly sold or leased to the public 
in the usual course of business. To be a DBE regular dealer, the firm must be an 
established, regular business that engages, as its principal business and under its own 
name, in the purchase and sale or lease of the products in question.  A person may be a 
DBE regular dealer in such bulk items as petroleum products, steel, cement, gravel, stone 
or asphalt without owning, operating or maintaining a place of business provided in this 
section.   

C.  If  the person both owns and operates distribution equipment for the products, any 
supplementing of regular dealers’ own distribution equipment shall be by a long-term 
lease agreement and not an ad hoc or Agreement-by -Agreement basis. Packagers, 
brokers, manufacturers’ representatives, or other persons who arrange or expedite 
transactions are not UDBE regular dealers within the meaning of this section. 

D.  Materials or supplies purchased from a DBE, which is neither a manufacturer nor a 
regular dealer, will be limited to the entire amount of fees or commissions charged for 
assistance in the procurement of the materials and supplies, or fees or transportation 
charges for the delivery of materials or supplies required on the job site, provided the fees 
are reasonable and not excessive as compared with fees charged for similar services.   
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APPENDIX A 

SCOPE OF WORK 

 
I.  BASE CONTRACT 
 
A.  Work to be Done 
Contractor shall conduct field-verification inspections, rectification of minor problems, and 
inventories of various types of TOS equipment at a minimum of 200 freeway cabinets, and may 
take place at up to 1,500 freeway cabinets (contingent upon additional funding) located 
throughout the nine Bay Area counties in order to validate, correct and update data in the TEMS 
database. The information collected will be documented and delivered to the MTC SAFE Project 
Engineer or his/her designee on a bi-weekly basis. 
 
At each cabinet location, the Contractor must follow the step by step procedures set out in 
“TEMS DATABASE FIELD PROCEDURES” (see Appendix A-1) which includes descriptions 
of how to complete the necessary TOS “Field Inventory Data” and “Input File Card Assignment” 
Forms. 
 
The work for a cabinet location will be considered complete only when all aspects of the “TEMS 
DATABASE FIELD PROCEDURES” are completed correctly and the work has been accepted 
by MTC SAFE, its representative, or the Project Engineer. 
 
Example of Work: 
The Contractor will visit each cabinet location, verify the accuracy of the location and if 
necessary modify the Plans and Documents. The Contractor will also identify and rectify minor 
problems in order to make the cabinet location operational, as described in the field procedures. 
If it is unclear on how to address any minor problem, the Project Engineer should be consulted. 
 
Examples of minor problems are: 

1. Faulty or missing equipment such as Controller, Modem, Sensor card, C2 cable, 
Power Supply, Antenna, etc., is to be fixed or replaced and made operational. Any 
replacement equipment needed should be approved by the Project Engineer; 

2. Incorrect or wrong parameters such as Drop, Configuration, Code, DLCs 
Termination, Off Breaker, etc.  is to be fixed, rectified, corrected and made 
operational; and 

3. Resetting the circuit breakers either in the controller cabinet, or the service cabinet. 
 
All problems encountered and considered major or not minor need to be documented with an 
explanation of why it could not be fixed. This documentation should be attached to the Bi-
Weekly Report. 
 
It is important to note that the cabinet location sites are on the side of the freeway and will be 
spread out throughout the nine Bay Area counties (see Appendix A-1- for Cabinet locations).   In 
some cases several inspection sites could be closely spaced, along the same stretch of freeway, 
while in other cases the inspection sites could be scattered among non-adjacent counties (e.g., 
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one may need to travel from Santa Clara County to Sonoma County for one group of 
inspections). Order of inspection will be coordinated with the Project Engineer. 
 
B.  Acceptance of Work 
The Contractor shall enter data collected from field into the TEMS Database. The Contractor 
shall file all documents, photos (according to “TEMS DATABASE FIELD PROCEDURES”) 
and inform MTC SAFE, its representative or Project Engineer in writing, any and all findings, 
irregularities and discrepancies on a bi-weekly basis. 
 
The Project Engineer will conduct random inspections of cabinet locations inspected and listed 
on the bi-weekly report. The Project Engineer shall have up to 30 days to approve the Bi-weekly 
report. Once the project Engineer approves the Bi-Weekly report the work listed in the report 
will be deemed complete and acceptable. If a discrepancy is found, all or some cabinet locations 
on the bi-weekly report may need to be field verified by the lead technician at the sole discretion 
of the project engineer. The lead technician may also be required to accompany the project 
engineer on all or some of these visits. 
 
In the event that Contractor fails to perform the services promptly or take necessary steps to 
ensure future performances of the service in conformity with the specifications and requirements 
of the contract, MTC SAFE shall have the right: (1) to terminate these contract for default as 
provided above; and (2) to contract for or otherwise to have the services performed in 
conformity with the contract specifications and charge to the Contractor any cost occasioned to 
MTC SAFE that is directly related to the performance of such services. 
 
C.  Materials and Workmanship 
The Contractor shall provide all vehicles, tools and test equipment necessary to complete tasks 
(such as Laptop with wireless network connection, Voltmeter, Loop Tester-Inductive Loop 
Analyzer ILA550, GPS, Digital Camera, Memory Device to store information/photo, Tone 
Generator & Tracer, Cellular Telephone, Pull-Box opener, Tool Box with Electrical/Mechanical 
hand tool set, Cabinet keys, Copy Machine, office supplies, and any other required tools or 
equipment), and personal protective equipment (such as Hard hat, Reflectorized  Vest, Beacon, 
Cones, Eye protection, Gloves, Knee pads, etc.), that is equal or better than normal industry 
standards and at the same time complying with Cal/OSHA and Caltrans Safety Standards. 
 
MTC SAFE through Caltrans shall supply the following spare parts:  Controllers, sensor cards, 
C2 cables, Modems, Antennas and Modem’s Power Supplies and bracket. 
 
Conscientious attention to detail and ability to work safely on the side of the freeway adjacent to 
live traffic in travel lanes will be extremely important to the performance of the work. 
 
D. Period of Performance 
The contract resulting from this IFB will begin on October 1, 2010, and continue through 
February 28, 2011.  The contract completion date may be extended, at MTC SAFE’s sole 
discretion. However, it should be noted that the frequency of the inspection work during this 
time period cannot be determined, since the time when inspections can be conducted depend on 
traffic conditions and weather. It is therefore the responsibility of the Contractor to meet the 
requirements of the Contract. All loop and detector inspection work is to be conducted during 
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NON-COMMUTE hours. However, data entry work and other database work can be performed 
at any time. 
 
E. Plans and Specifications 
Contractor shall keep in the field, a copy of all plans and specifications of the sites being 
inspected, to which MTC SAFE, its representative or Project Engineer shall have access to at all 
times. Any additional related documentation shall also be kept by Contractor in the field office 
and be available for review by the MTC SAFE, its representative or Project Engineer. 
 
F. Rights of Entry and Permits  
Contractor shall be responsible for obtaining all rights of entry, encroachment permits and other 
licenses or permits required by partner agencies to perform the work hereunder at the cost of 
Contractor.  
 
G. Materials, Workmanship and Warranty 
All materials, parts and equipment furnished by Contractor shall be of high grade and free from 
defects. Replacement enclosures provided by Contractor shall not be of lesser quality as 
measured by paint brightness, and aluminum and/or coating integrity and shall be guaranteed by 
Contractor against corrosion and fading for the term of the of the PO contract resulting from this 
IFB. Contractor shall warrant all materials and parts provided or refurbished by Contractor for 
one (1) year from date of installation. Quality of work shall be in accordance with generally 
accepted standards and all work shall be subject to all warranty provisions. Materials and work 
quality shall be subject to the MTC SAFE Project Manager’s or a designated representative’s 
approval. Contractor shall be responsible for storing and maintaining materials in a manner that 
preserves their quality and fitness for future use. 
 
H.  Labor 
Only competent workers meeting the minimum qualifications listed in this IFB shall be 
employed to perform tasks under this Appendix A. Any person found by MTC SAFE to be 
incompetent, disorderly, working under the influence of alcohol or controlled substances, unsafe 
or otherwise objectionable shall be removed by Contractor and not re-employed for services. 
Contractor shall be solely responsible for any and all services performed under the PO contract 
resulting from this IFB by its employees and/or subcontractors. Contractor shall enforce strict 
discipline and good order to ensure that all work is carried out promptly and with due diligence. 
 
I.   Inspection 
All performance (including services, materials, supplies, and equipment furnished or utilized) 
shall be subject to inspection and approval by the Project Engineer. Any MTC SAFE authorized 
representative shall have access to the field office. Approval by the Project Engineer that 
services meet required performance measures shall precede payment, described in Appendix A, 
Article III, Compensation For Services.  
 
J. Correction of Defective Work 
The Project Engineer will conduct random inspections of cabinet locations inspected and listed 
on the bi-weekly report. The Project Engineer shall have up to 30 days to approve the Bi-weekly 
report. If a discrepancy is found, all or some cabinet locations on the bi-weekly report may need 
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to be field verified by the lead technician at the sole discretion of the project engineer. The lead 
technician may also be required to accompany the project engineer on all or some of these visits. 
 
In the event that Contractor fails to perform the services promptly or take necessary steps to 
ensure future performance of the service in conformity with the specifications and requirements 
of the contract, MTC SAFE shall have the right either: (1) by contract or otherwise to have the 
services performed in conformity with the contract specifications and charge to the Contractor 
any cost occasioned to MTC SAFE that is directly related to the performance of such services; or 
(2) to terminate this contract for default as provided in Section II. C of the IFB.  
 
 
II. Special Projects 
 
Contractor may be requested to conduct special projects during the term of the Agreement as it 
relates to the Detection Fitness Program. Special projects may include but are not limited to 
repair work and procurement of spare parts beyond the scope of this Agreement in unforeseeable 
events. 
 
All tasks under this Section will be initiated through MTC SAFE issued Task Orders. The 
standard MTC SAFE task order is attached as Appendix A-3, Standard MTC SAFE Task Order 
Procedures and Sample Task Order.  
 

 
III. Compensation for Services 
 
All tasks detailed in Appendix A, Scope of Work Section I performed by Contractor shall be 
compensated on a per cabinet basis at the rate listed in Appendix B, Bid Form, based on the 
number of cabinet locations completed. The specified flat rate is a firm fixed price, including all 
applicable surcharges such as taxes, insurance, and fringe benefits, as well as indirect costs, 
overhead and profit allowance. Work is considered completed when it satisfies the requirements 
of Completed and Acceptable Work as per Section III, Special Conditions, and Appendix A, 
Scope of Work, Section I, Base Contract, Subarticle B.  
 
Any task orders resulting from Section II, of this Appendix A, Scope of Work, will be 
compensated on a deliverables or time and materials basis to be determined at MTC SAFE’s sole 
discretion.   A sample task order form is attached hereto as part of Appendix A-3, Task Order 
Procedures and Sample Task Order.   
 
Contractor shall submit a monthly invoice and progress report to MTC SAFE as described 
below.  The invoice shall identify by Task each cabinet location (including County), and the date 
inspected, the date the TEMS Database was updated, and the date each cabinet location was 
approved by Project Engineer (see sample invoice Appendix A-2). Invoices will be dated, 
numbered in serial order, and signed by Contractor.  Invoices shall also be accompanied by 
Inspectors bi-weekly Report signed off by the Project Engineer.  Invoices shall also identify the 
amount previously billed  and paid under the contract, and the amount previously billed and paid 
under the task order.   
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MTC SAFE will pay up to 90% of the amount of each invoice no later than thirty (30) days after 
its receipt.  The cumulative 10% of invoices will be paid upon satisfactory completion of the 
contract. All invoices shall be made in writing and delivered or mailed to MTC SAFE as 
follows: 

Attention:  Accounting Section 
Detection Fitness Program 

Metropolitan Transportation Commission 
Joseph P. Bort MetroCenter 

101 Eighth Street 
Oakland, CA  94607-4700 
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TEMS DATABASE FILED PROCEDURES 
 
 

(SEE SEPARATE ATTACHED DOCUMENT) 
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APPENDIX A-2 
SAMPLE INVOICE  

 
Invoice #: 01234567 
Contract #: CO0123 
 
Detection Fitness Program 
December 1, 2011 

DETECTION FITNESS PROGRAM INVOICE 

# 
 

C
o

u
n

ty
 

R
o

u
te

 

D
ir

ec
ti

o
n

 

P
o

st
 M

ile
 

Cab. 
ID 

Cabinet location 
Description 

Date 
Inspected 

Date 
TEMS 

Updated 

Technicians 
name 

completed 
work 

Date 
Approved 
by Project 
Engineer 

1 Ala 
58
0 

W 14.98 DT311 Airway Blvd.  rm-w-loop 11/2/2010 11/2/2010 Tech. Name 1
Tech. Name 2 11/12/2010 

2 Ala 
58
0 

E 9.481 E33MJ Vasco Road  rm-e-diag. 11/2/2010 11/2/2010 Tech. Name 1
Tech. Name 2 11/12/2010 

3 Ala 
88
0 

N 3.383 E33GC Fremont Blvd.  rm-n-loop 11/2/2010 11/2/2010 Tech. Name 1
Tech. Name 2 11/12/2010 

4 Ala 
88
0 

S 0.04 E33GQ 
Dixon Landing Road  rm-s-
loop 

11/2/2010 11/2/2010 Tech. Name 1
Tech. Name 2 11/16/2010 

5 SCl 85 S 6.102 E37CG Almaden Expwy   rm-s-diag. 11/2/2010 11/3/2010 Tech. Name 1
Tech. Name 2 11/16/2010 

6 SCl 85 S 15.67 E37DP De Anza Blvd.   rm-s-diag. 11/2/2010 11/3/2010 Tech. Name 1
Tech. Name 2 11/16/2010 

7 SCl 87 N 0.423 E37CC 
Santa Teresa Blvd. n/b 85 to 
87 
rm-n-diag. 

11/3/2010 11/3/2010 
Tech. Name 1
Tech. Name 2 11/18/2010 

8 SCl 87 N 5.675 E37ML Park Ave.   rm-n-diag. 11/3/2010 11/3/2010 Tech. Name 1
Tech. Name 2 11/18/2010 

9                     

10                     

11                     

12                     

13                     

14                     

15                     

                      

                      

Total Cabinet Location 
Completed & Approved: 

8 
Price Per Cabinet 
Location: $_____ Total for November: $ 
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APPENDIX A-3,  
TASK ORDER PROCEDURES AND SAMPLE TASK ORDER 

 
Task Orders will be numbered sequentially and by Fiscal Year (FY). For example, the first Task 
Order signed by the parties will be Task Order 1-10. Amendments will be numbered 1-10, 1.1-10,2-10, 
etc. The period of performance shall be as set forth in the individual Task Order. The process for 
developing, signing and tracking task orders is summarized as follows: 
 

Step 1 – The MTC SAFE Project Manager (PM), or designee, prepares a draft Task Order to issue to 
CONSULTANT. The PM may solicit feedback from CONSULTANT to facilitate drafting the Task 
Order. 

 
Step 2 – CONSULTANT prepares a proposal in response to the draft Task Order. The proposal 
should follow the Task Order Form format specified herein Appendix D. 
 
Step 3 – The MTC SAFE PM reviews CONSULTANT’s proposal to determine if it meets the 
objectives of the draft Task Order and if CONSULTANT’s proposed costs are reasonable. The PM 
may solicit early feedback from MTC SAFE senior management at this time, if necessary. Any 
changes to the draft Task Order deemed appropriate by MTC SAFE shall be incorporated in a draft 
Final Task Order. 
 
Step 4 – The MTC SAFE PM forwards the draft Final Task Order to the MTC SAFE Contract 
Administrator for review and approval. 
 
Step 5 – Once approved, the MTC SAFE PM forwards two copies of the Task Order to the MTC 
SAFE for review and approval. 
 
Step 6 – The MTC Highway and Arterial Operations Director signs both copies of a Final Task Order 
to signify approval and returns them to the MTC SAFEPM. 
 
Step 7 – The MTC SAFE PM sends both copies of the signed Final Task Order to CONSULTANT, 
who signs both copies and returns one to the MTC SAFE.PM. 
 
Step 8 – The MTC SAFE PM sends one copy of the fully executed Task Order to the MTC SAFE 
Task Lead who initiates work, and sends another copy to MTC SAFE Accounting to encumber funds 
against the Task Order. The MTC SAFE PM keeps the original fully-executed Task Order for the 
official project record. 
 
Step 9 – The MTC SAFE PM is responsible for overseeing the successful conclusion of the Task 
Order, and will manage the progress of the work, track invoices against the Task Order budget, and 
track milestone completion against the Task Order schedule. 
 
Step 10 – Once the MTC SAFE PM determines the Task Order is complete, the MTC SAFE PM will 
send written notification to CONSULTANT that the Task Order is complete and that all associated 
invoices are due to MTC within 30 days. Any balance of budget is made available to spend on future 
task orders at the MTC SAFE PM’s discretion. 
 
Step 11 – The MTC SAFE PM will annually assess the need for a Contract audit. 

*The MTC SAFE Project Manager may revise the Task Order and/or CONSULTANT may be asked to revise the proposal based on feedback 
received during Steps 2 through 6. 

 

Sample Task Order 
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1.  Task Order No. (include FY) Example: 1-09; 2-09 
2.  Title of Task:  
3.  MTC Task Lead (if different from MTC Project 
Manager):  

 

4.  Description of work: Summarize key task expectations.   For more 
information, see attached Task Order Budget 
and Schedule and Detailed Description of Work 
(attached). 

5.  Original Maximum Payment:  
6.  Amended Maximum Payment: Include each amendment to maximum payment, 

by amendment number, for particular fiscal year.
7.  Completion Date: Date 

Schedule attached. 
8.  Payment terms:  Time & Materials  

 Deliverables  
 
7. Payment Terms  
A. Time and Materials 

 Name/Position Est. Hrs Hrly Rate Total Cost* 
1.    $1 
2.    $1 
3.    $1 
4.    $1 
 Total:    $4.00 

*Due upon satisfactory completion as determined by the MTC Project Manager. 

 
B. Deliverables-based.  
 Deliverable Cost* 
1.  $1 
2.  $1 
3.  $1 
 Total:  $3.00 

*Due upon satisfactory completion as determined by the MTC Project Manager. 

 
METROPOLITAN TRANSPORTATION 
COMMISSION SERVICE AUTHORITY FOR 
FREEWAYS AND EXPRESSWAYS 

 COMPANY NAME 

 
 

  

___________, Director of _________  Signator Name, Title 
Date:  Date 
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Task Order Schedule 
 
 

Deliverable/Milestone  Due Date 

  Date 

   

   

   

   

   

 
 
 
 

Detailed Description of Work 
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APPENDIX B  
BID FORM 

 
I. Bid Form 
 
Bidder shall list its Bid Price for a single completed cabinet location. Cabinets contain 
DLC/Loop for each lane on the main line and on the ramps. The price listed shall be applied to 
each of the cabinet locations completed. It is the bidder’s responsibility to bid reasonably and 
account for the variations in cabinet locations. Should the contract be extended, the Bid Price 
shall be increased by 3% following the end of the applicable MTC SAFE Fiscal Year (June 30). 
 
The Bid Price is a  firm fixed sum including all applicable surcharges such as taxes, insurance, 
and fringe benefits, as well as indirect costs, overhead and profit allowance.  
 
 

Task Quantity Bid Price 
Cabinet locations Completed 
and Verified by MTC SAFE 

One (1) 
 

 

 
II.  Hourly Rates 
 
Bidder shall provide hourly rates for staff.  These rates will be used in time and materials Task 
Orders (if issued). 
 

Name Title Expertise Hourly Rate** 
    
    
    
    
    
**The hourly rates listed include all applicable surcharges such as taxes, insurance and fringe benefits as well as 
indirect costs, overhead and profit allowance, materials and supplies. These rates shall apply to task order work 
alone. 
 
 
III.  Lead Technician 
 
Name of Lead Technician: ____________________________________________ 
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III. Minimum Qualifications: Check either yes or no Yes No 

1. Does your firm have an office located within the nine San Francisco Bay Area 
counties? 

  

2. Does your firm have at least three (3) years of experience working with Traffic 
Operating System (TOS) hardware, servicing TOS hardware cabinets and the 
equipment within them, of which two (2) years must be experience working with 
freeway loops, traffic detectors and related equipment? 

  

3. Does your company possess a valid C-10 Electrical License that meets the standards 
as described at: 
http://www.cslb.ca.gov/GeneralInformation/Library/LicensingClassifications/C10El
ectrical.asp?  

  

4. Will the lead technician assigned to this project, and responsible for communicating 
issues with MTC SAFE, its representative or the Project Engineer, meet the 
Minimum Qualifications listed in Section III, Subarticle A, Minimum 
Qualifications, items 4a through 4e?   

  

5. Can your firm provide six staff meeting the Minimum Qualifications listed in 
Section III, Subarticle A, Minimum Qualifications, items 4a through 4e? 

  

6. Do all staff proposed for this project possess a valid California Driver’s License?   

7. Do all staff proposed for this project have knowledge of, and experience working 
with laptop and desktop computers, Microsoft Office and databases? 

  

8. Do all staff proposed for this project understand how to use detection and loop 
electronics equipment such as Voltmeter, Loop Tester-Inductive Loop Analyzer 
ILA550, GPS, Memory Device to store information/photo, Tone Generator & 
Tracer, etc.? 

  

9. Do all staff proposed for this project possess logical troubleshooting and problem 
solving skills, and have basic understanding of data communication? 

  

 

http://www.cslb.ca.gov/GeneralInformation/Library/LicensingClassifications/C10Electrical.asp
http://www.cslb.ca.gov/GeneralInformation/Library/LicensingClassifications/C10Electrical.asp
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IV. Signature of Authorizing Official: 

Name of Bidding Company  

Address  

Phone Number  

Fax Number  

Email  

License Number and Type  

By signing below you acknowledge and agree to provide the required services, and comply with all 
the terms and conditions (including all applicable insurance requirements) listed in this IFB. 

Representative Name and Title  

Name of Authorizing Official  

Authorized Signature  
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V. NON-COLLUSION DECLARATION: 
 
TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 
 
 
 
___________________________________________________, declares that he or she is  
                                       (Bidder’s Name)  
 
_________________________________ of ________________________________________, 
                             (Title)                                                           (Company’s Name) 
 
the party making the foregoing bid, that the bid is not made in the interest of, or on behalf of, any 
undisclosed person, partnership, company, association, organization, or corporation; that the bid 
is genuine and not collusive or sham; that the bidder has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that 
anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, 
sought by agreement, communication, or conference with anyone to fix to the bid price of the 
bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of 
that of any other bidder, or to secure any advantage against the public body awarding the 
contract of anyone interested in the proposed contract; that all statements contained in the bid are 
true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or 
any breakdown thereof, or paid, and will not pay, any fee to any corporation, partnership, 
company association, organization, bid depository, or to any member or agent thereof to 
effectuate a collusive or sham bid. 
 

I certify (or declare) under penalty or perjury under the laws of the State of California that 
the foregoing is true and correct. 

 
 
   
   

Type/Print Appropriate Name, Title  Signature 
 
 
 

Date 
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APPENDIX C 
  

Reference Form 
 

Name of Bidding Company   

Representative Name & Title  

Phone Number   

 
References must not be relatives of the Bidder’s representatives or owners.  The references given must 
be for clients with contracts of a similar work scope to this project. References given must be for clients 
which will provide references which satisfy the minimum requirements detailed in the Invitation For 
Bids, Letter of Invitation. Only those references listed below shall be contacted. It is the Bidder’s sole 
responsibility to list reliable and responsive references.  
 
Contractor’s References  (Provide 3 clients) 
 
1. Client's Name  
 Service Provided  
 Contact Person/Title  
 Address  
 City & Zip Code  
 Phone Number & Email  

 
2. Client's Name  
 Service Provided   
 Contact Person/Title  
 Address  
 City & Zip Code  
 Phone Number & Email  

 
3. Client's Name  
 Services Provided  
 Contact Person/Title  
 Address  
 City & Zip Code  
 Phone Number & Email  
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APPENDIX D 
KEY PERSONNEL ASSIGNMENTS 

 
 

 Staff Name Title/Project Task Estimated Hours

1.     

2.     

3.     

4.     

5.     

6.     

7.     

8.     

9.     

10.     

11.     

 TOTAL   
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APPENDIX E 
SUBCONTRACTOR LIST 

 
 

 Name/address of subcontractor Description of Work Estimated hours of 
work 

1.  

 

 

 

 

 

  

2.  

 

 

 

 

 

  

3.  
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APPENDIX F 

CALIFORNIA LEVINE ACT STATEMENT 
 
 
California Government Code § 84308, commonly referred to as the “Levine Act,” precludes an officer of a local 
government agency from participating in the award of a contract if he or she receives any political contributions 
totaling more than $250 in the 12 months preceding the pendency of the contract award, and for three months 
following the final decision, from the person or company awarded the contract.  This prohibition applies to 
contributions to the officer, or received by the officer on behalf of any other officer, or on behalf of any candidate 
for office or on behalf of any committee. 
 
MTC SAFE’s commissioners include: 

 
Tom Azumbrado Dorene M. Giacopini Jon Rubin 

Tom Bates Federal D. Glover Bijan Sartipi 
Dave Cortese Scott Haggerty James P. Spering 
Dean J. Chu Anne W. Halsted Adrienne J. Tissier 
Chris Daly Steve Kinsey Amy Rein Worth 
Bill Dodd Sue Lempert Ken Yeager 

 Jake Mackenzie  
 
1. Have you or your company, or any agent on behalf of you or your company, made any political 

contributions of more than $250 to any MTC SAFE commissioner in the 12 months preceding the date of 
the issuance of this request for qualifications? 
 
___ YES ___ NO 

 If yes, please identify the commissioner:  ____________________________________________  
 
2. Do you or your company, or any agency on behalf of you or your company, anticipate or plan to make 

any political contributions of more than $250 to any MTC SAFE commissioners in the three months 
following the award of the contract?  

 
___ YES ___ NO 

 If yes, please identify the commissioner:  ____________________________________________  
 
Answering yes to either of the two questions above does not preclude MTC SAFE from awarding a contract to 
your firm.  It does, however, preclude the identified commissioner(s) from participating in the contract award 
process for this contract. 
 
   

 
DATE  (SIGNATURE OF AUTHORIZED OFFICIAL) 

   
 

  (TYPE OR WRITE APPROPRIATE NAME, TITLE) 
   

 
  (TYPE OR WRITE NAME OF COMPANY) 
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APPENDIX G 
GENERAL CONDITIONS FOR MTC SAFE PURCHASE ORDERS 

 
1. DEFINITIONS 
a. MTC SAFE. Includes the Metropolitan Transportation Commission, the Metropolitan Transportation 

Commission Service Authority for Freeways and Expressways, or the Bay Area Toll Authority.  
b. Supplier.  The individual, firm, partnership, corporation or combination thereof to whom a Purchase Order is 

mailed or otherwise furnished by MTC SAFE. 
c. Contract.  The legal agreement between MTC SAFE and the Supplier, which includes the terms of any written 

solicitation of Bids or Proposals and any deviation from the written specifications expressly accepted by MTC 
SAFE ; the Supplier’s bid, proposal, or offer; and all terms and conditions set forth in or attached to this 
Purchase Order.  In the event of a conflict between one or more provisions of the Contract, the more specific 
or stringent provision with respect to Supplier’s performance of the work shall apply. 

 
2. ACCEPTANCE OF OFFER 

This purchase order constitutes MTC SAFE’s acceptance of Supplier’s offer and becomes a binding contract, 
as defined above, when it is signed by MTC SAFE and mailed to Supplier.  No revisions to or assignments of 
this order shall be valid unless in writing and signed by an authorized representative of MTC SAFE. 

 
3. PERFORMANCE OF WORK 

Supplier shall accomplish all the work and furnish all materials necessary for the completion of the work in a 
good, workmanlike and thorough manner and to the satisfaction of MTC SAFE, in accordance with the 
Contract. 

 
4. CONTRACT PRICE 

The firm fixed price(s) or other maximum payment  set out in this purchase order, which includes full 
compensation to Supplier for performing all work required by the Contract, including all applicable federal, 
state and local taxes.  

 
5. VARIATION IN QUANTITY, QUALITY OR PERFORMANCE 

Any variation in the quantity, quality or performance of any item or service called for by this order shall be 
grounds for termination by default by MTC SAFE, as provided in 8a, unless approved by MTC SAFE in 
writing. 

 
6. PACKAGING AND CRATING 

All items shall be packed by Supplier in suitable containers for protection in shipment and storage.  Prices set 
forth in this order include all charges for Supplier’s packing, crating and marking for transportation to f.o.b. 
point. 

 
7 INSPECTION AND ACCEPTANCE 

Inspection and acceptance will be at destination, unless otherwise provided.  Until delivery and acceptance, 
and after any rejections, risk of loss will be on the Supplier. 

 
8. TERMINATION 
a. If Supplier fails to comply with any of the provisions of the Contract, or in the event Supplier becomes the 

subject of a proceeding under state or federal law for relief of creditors, or if Supplier makes an assignment 
for the benefit of creditors, MTC SAFE shall have the right to hold Supplier in default and cancel this order in 
whole or in part.  In each event, MTC SAFE may obtain the items covered by the cancelled order from 
another Supplier and, if Supplier was selected as a result of a competitive procurement process, Supplier shall 
reimburse MTC SAFE for the excess cost to MTC SAFE, if any. 

b. Without affecting its right to cancel this order under paragraph (a) above, MTC SAFE may terminate this 
order in whole or in part prior to shipment of goods or provision of services at no cost by providing written 
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notice to the Supplier. In such event, MTC SAFE shall reimburse Supplier for non-recoverable costs incurred 
to date, not to exceed the Contract Price. 

 
9. SCHEDULE 

Unless otherwise agreed, material commitments and production arrangements should not be made by 
Supplier in excess of the amount or in advance of the time necessary to meet the specified delivery schedule.  
Time is of the essence in filling this order, and it is Supplier’s responsibility to comply with MTC SAFE’s 
delivery directions and/or schedule.  Failure to deliver any item or provide any service called for by the 
contract within the time called for shall be grounds for termination for default as provided in 8.a. 

 
10. INDEMNIFICATION 

Supplier shall indemnify and hold harmless MTC SAFE and its commissioners, directors, officers, agents, 
and employees from and against all claims, demands, suits, loss, damage, injury and liability (including any 
and all costs and expenses incurred in connection therewith) incurred by reason of any negligent or otherwise 
wrongful act or omission of Supplier in connection with Supplier’s performance of the Contract, including 
delivery of materials or equipment to MTC SAFE at the time and point of delivery indicated when delivery is 
an obligation of Supplier under the Contract.  
 

11. INDEPENDENT CONTRACTOR 
Supplier is an independent contractor and not an employee or agent of MTC SAFE. 
 

12. PAYMENT 
Supplier shall submit an invoice to MTC SAFE within thirty days after completion of work, unless otherwise 
specified in purchase order. MTC SAFE will pay invoices no later than thirty (30) days after their receipt 
conditioned upon approval of work done and amount billed.  Invoices shall be made in writing and delivered 
or mailed to MTC SAFE as follows: Accounting Section, MTC SAFE, Joseph P. Bort MetroCenter, 101 
Eighth Street, Oakland, CA 94607-4700. 
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APPENDIX G-1 
INSURANCE REQUIREMENTS 

 
Minimum Insurance Coverages.  Contractor shall, at its own expense, obtain and maintain in effect at all 
times the following types of insurance against claims, damages and losses due to injuries to persons or 
damage to property or other losses that may arise in connection with the performance of work under this 
Agreement, placed with insurers with a Best’s rating of A-X or better.   
 

Yes (√) 
Please certify by checking the boxes at left that required coverages will be provided within 
five (5) days of MTC SAFE’s notice to firm that it is the successful proposer. 

___ 

Workers' Compensation Insurance in the amount required by the applicable laws, and 
Employer’s Liability insurance with a limit of not less than $1,000,000 per employee and 
$1,000,000 per occurrence, and any and all other coverage of Contractor’s employees as 
may be required by applicable law. Such policy shall contain a Waiver of Subrogation 
endorsement in favor of MTC SAFE. Such Workers Compensation & Employers Liability 
may be waived, if and only for as long as Contractor is a sole proprietor with no 
employees. 

___ 

Commercial General Liability Insurance for Bodily Injury and Property Damage liability, 
covering the operations of Contractor and Contractor’s officers, agents, and employees 
and with limits of liability which shall not be less than $1,000,000 combined single limit 
per occurrence with a general aggregate liability of not less than $2,000,000, and Personal 
& Advertising Injury liability with a limit of not less than $1,000,000. Expense for 
Indemnitee’s defense costs shall be outside of policy limits and such policy shall be 
issued on a Duty to Defend Primary Occurrence Form. 
 
MTC SAFE, Caltrans, FHWA and their directors, commissioners, officers, 
representatives, agents and employees are to be named as additional insureds.  Such 
insurance as afforded by this endorsement shall be primary as respects any claims, losses 
or liability arising directly or indirectly from Contractor’s operations. 

___ 

Business Automobile Insurance for all automobiles owned, used or maintained by 
Contractor and Contractor’s officers, agents and employees, including but not limited to 
owned, leased, non-owned and hired automobiles, with limits of liability which shall not 
be less than $1,000,000 combined single limit per occurrence. 

___ 
Umbrella Insurance in the amount of $2,000,000 providing excess limits over Employer’s 
Liability, Automobile Liability, and Commercial General Liability Insurance.   

___ 

Property Insurance covering Contractor’s own business personal property and equipment 
to be used in performance of this Agreement, materials or property to be purchased and/or 
installed on behalf of MTC SAFE (if any), debris removal, and builders risk for property 
in the course of construction (if applicable).  Coverage shall be written on a "Special 
Form" ("All Risk") that includes theft, but excludes earthquake, with limits at least equal 
to the replacement cost of the property.  Such policy shall contain a Waiver of 
Subrogation in favor of MTC SAFE.  If such insurance coverage has a deductible, the 
Contractor shall also be liable for the deductible.   

Deductibles:  Any deductibles or self-insurance retentions over $100,000 are subject to the approval 
of MTC SAFE. 
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Notice of Termination:  All Contractor policies shall provide that the insurance carrier shall give 
written notice to MTC SAFE at least 60 days prior to cancellation, non-renewal or material change of 
coverage in the policy or policies, and shall provide notice of such change to MTC SAFE and any 
other additional insured. 

Additional Provisions:  Each policy or policies of insurance described in Commercial General 
Liability Insurance, above shall contain the following provisions: 

Inclusion of MTC SAFE, FHWA, its directors, Commissioners, officers, representatives, agents 
and employees, as additional insured’s with respect to work or operations in connection with this 
Agreement.  

Endorsement providing that such insurance is primary insurance and no insurance of MTC SAFE 
will be called on to contribute to a loss. 

Certificates of Insurance:  Promptly on execution of this Agreement and prior to commencement of 
any work hereunder, Contractor shall deliver to MTC SAFE Certificates of Insurance verifying the 
aforementioned coverages.  Such certificates shall make reference to all provisions and endorsements 
referred to above and shall be signed on behalf of the insurer by an authorized representative thereof.  
Contractor agrees, upon written request by MTC SAFE, to furnish copies of such policies or 
endorsements required under the Agreement prior to the Effective Date of the Agreement. 

Disclaimer:  The foregoing requirements as to the types of limits of insurance coverage to be 
maintained by Contractor are not intended to and shall not in any manner limit or qualify the liabilities 
and obligations otherwise assumed by Contractor pursuant hereto, including, but not limited to, 
liability assumed pursuant to Section II, Paragraph D, Indemnity, above. 

7.   Subcontractor’s Insurance:  Contractor shall require each of its subcontractors to provide the 
aforementioned coverages, unless such coverages are waived or reduced in writing by the MTC SAFE 
Project Manager. 

 

By signing below, you acknowledge and agree to provide the required certificate of insurance 
providing verification of the minimum insurance requirements listed above within five (5) days 
of MTC SAFE’s notice to firm that it is the successful proposer. 

Representative Name and Title  

Name of Authorizing Official  

Authorized Signature  

Date  

 

NOTE: If you were unable to check “Yes” for any of the required minimum insurance 
coverages listed above, a request for exception to the appropriate insurance requirement(s) 
must be brought to MTC SAFE’s attention no later than the date for protesting IFB provisions.  
If such objections are not brought to MTC SAFE’s attention consistent with the protest 
provisions of this IFB, compliance with the insurance requirements will be assumed. 

 
APPENDIX G-2 

ADDITIONAL PURCHASE ORDER TERMS AND CONDITIONS 
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I. COST PRINCIPLES 
 

1. Contractor agrees, and will assure that its subcontractors will be obligated to agree, that (a) 
Contract Cost principles and Procedures, 48 CFR, Federal Acquisition Regulations System, 
Chapter 1, Part 31, et seq., shall be used to determine the allow ability of individuals Project cost 
item and (b) all parties shall comply with Federal administrative procedures in accordance with 
49 CFR, Part 18, Uniform Administrative Requirements for Grants and Cooperative Agreements 
to Sate and Local Governments. Every sub-recipient receiving Project funds as a Contractor or 
sub-contractor under this Agreement shall comply with Federal administrative procedures in 
accordance with 49 CFR, Part 18, Uniform Administrative Requirements for Grants and 
Cooperative Agreements to Sate and Local Governments  

 
2. Any Project costs for which Contractor has received payment or credit that are determined by 

subsequent audit to be unallowable under Office of Management and Budget Circular A-87, 48 
CFR, Chapter 1, Part 31 or 49 CFR, Part 18, are subject to repayment by Contractor to MTC 
SAFE. Should Contractor fail to reimburse moneys due Department within thirty (30) days of 
discovery or demand, or within such period as many be agreed in writing between the Parties 
hereto, MTC SAFE is authorized to intercept and withhold future payments due Contractor from 
MTC SAFE or ant third- party source, including, but not limited to, the State Treasure, the State 
Controller or any other fund source. 

 
3. Contractor agrees to include Project in the schedule of project to be examined in Contractor’s 

annual audit and in the schedule of project to be examined under its single audit prepared in 
accordance with Office Management and Budget Circular A133 

 
II.  NON DISCRIMINATION 
 

1. During the performance of this Agreement, Contractor and all of its subcontractors, if any, shall 
not unlawfully discriminate, harass or allow harassment against any employee or applicant for 
employment because of sex, race, color, ancestry, religious creed, national origin, disability 
(including HIV and AIDS), mental disability, medical condition (cancer), age (over 40), marital 
status, denial of family and medical care leave, and denial of pregnancy disability leave. 
Contractor and its subcontractors shall ensure that the evaluation and treatment of their 
employees and applicants for employment are free from such discrimination and harassment. 
Contractor and its subcontractors shall comply with the provisions of the Fair Employment and 
Housing Act (Government Code section 12900 et seq.) and the applicable regulation 
promulgated thereunder (California Code of Regulations, Title2, Section 7285.0 et seq.) The 
applicable regulations of the Fair Employment and Housing Commission implementing 
Government Code Section 12990 (a-f), set forth in Chapter 5 of Division 4 of Title 2 of the 
California Code of Regulations, are incorporated into this Agreement by this reference and are 
made a part hereof as if set forth in full. Contractor and its subcontractors shall give written 
notice of their obligation under this clause to labor organization with which they have a 
collective bargaining or other agreement.  

 
 
III.  RECORDS RETENTION 
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1. Contractor and its subcontractors shall establish and maintain an accounting system and 
records that properly accumulate and segregate incurred Project costs and matching funds by 
line for the project. The accounting system of Contractor and its subcontractors shall conform 
to Generally Accepted Accounting Principles (GAAP), enable the determination of incurred 
cost at interim points of completion, and provide support for reimbursement vouchers or 
invoices. All accounting records and other supporting paper of Contractor and subcontractors 
connected with Project performance under this Agreement shall be maintained for a minimum 
of three (3) years from date of final payment to Contractor and shall be held open to inspection, 
copying, and audit by representatives of MTC SAFE, the California State Auditor, and auditors 
representing the Federal government. Copies thereof will be furnished by Contractor and its 
subcontractors upon receipt of any request made by MTC SAFE or its agents. In conducting an 
Audit of the costs and match credits claimed under this Agreement, MTC SAFE will rely to the 
maximum extent possible on any prior audit of Contractor pursuant to the provisions of Federal 
and State law. In the absence of such audit, any acceptable audit work performed by the 
Contractor external and internal auditors may be relied upon and used by MTC SAFE when 
planning and conducting additional audits.  

 
2. For the purpose of determining compliance with Title 21, California Code Regulations, Section 

2500 et seq., when applicable, and other matters connected with the performance of 
Contractor’s contacts with third parties pursuant to Government subcontractors and MTC 
SAFE shall each maintain and make available for inspection all books, documents, papers, 
accounting records, and other evidence pertaining to the performance of such contracts, 
including, but not limited to,  the cost of administering those various contracts. All of the above 
referenced parties shall make such materials available at their respective office at all reasonable 
time during the entire Project period and for three (3) years from date of final payment to 
Contractor under this Agreement. MTC SAFE, the California Sate Auditor, or any duly 
authorized representative of MTC SAFE or the United State Department of Transportation, 
shall each have access to any books, and documents that are pertinent to a project for audits, 
examinations, excerpts, and transactions, and Contractor shall furnish copies thereof if 
requested.  

 
3. Contractor and its subcontractors will permit access to all records of employment, employment 

advertisements, employment application forms, and other pertinent data and records by the 
State Fair Employment Practices and Housing Commission, or any other agency of State of 
California designated by MTC SAFE, for the purpose of any investigation to ascertain 
compliance with this agreement.   

 
IV.  SUBCONTRACTORS 
 

1. Any subcontractor in excess of $25,000 entered into as a result of this Agreement shall 
contain all the provisions stipulated in this Agreement to be applicable to Contractor’s 
subcontractors.  
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APPENDIX H 

 DEPARTMENT OF TRANSPORTATION REQUIREMENTS 
 

1. Equal Employment Opportunity.  Contractor shall not, on the grounds of race, color, sex, age, 
religion, national origin, ancestry, physical handicap, medical condition, or marital status either 
discriminate or permit discrimination against any employee or applicant for employment in any 
manner prohibited by Federal, State or local laws.  In the event of Contractor non-compliance, MTC 
SAFE may cancel, terminate or suspend the Agreement in whole or in part.  Contractor may also be 
declared ineligible for further contracts with MTC SAFE. 

Contractor and its subcontractors shall take affirmative action to ensure that applicants are employed, and 
that employees are treated during their employment, without regard to their race, religion, color, sex, or 
national origin.  Such action shall include, but not be limited to the following:  employment, upgrading, 
demotion or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other 
forms of compensation; and selection for training, including apprenticeship. Contractor and its 
subcontractors shall post in conspicuous places, available to all employees and applicants for employment, 
a notice setting forth these provisions.  

2. Disadvantaged Business Enterprise (DBE) and Small Business Enterprise Policy. 

A.  This Agreement is subject to 49 CFR, Part 26 entitled “Participation by Disadvantaged Business 
Enterprises in Department of Transportation Financial Assistance Programs.”  Bidders who 
obtain DBE participation on this contract will assist Caltrans in meeting its federally mandated 
statewide overall DBE goal.   

B.  If the contract has an under-utilized DBE (UDBE) goal, the Contractor must meet the UDBE 
goal by using UDBEs as subcontractor or document a good faith effort to meet the goal.  If a 
UDBE subcontractor is unable to perform, the Contractor must make a good faith effort to 
replace him/her with another UDBE subcontractor if the goal is not otherwise met.  A UDBE is a 
firm meeting the definition of a DBE as specified in 49 CFR and is one of the following groups: 

1. Black American 

2. Asian-Pacific American 

3. Native American 

4. Women 

C.  DBE and other small businesses, as defined in 49 CFR, Part 26 are encouraged to participate in 
the performance of agreements financed in whole or in part with federal funds. The Contractor, 
subrecipient or subcontractor shall not discriminate on the basis of race, color, national origin, or 
sex in the performance of this Agreement. The Contractor shall carry out applicable 
requirements of 49 CFR, Part 26 in the award and administration of US DOT- assisted 
agreements.  Failure by the Contractor to carry out these requirements is a material breach of this 
Agreement, which may result in the termination of this Agreement or such other remedy as the 
recipient deems appropriate. 
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D. Any subcontract entered into as a result of this Agreement shall contain all of the provisions of 
this section. 

2.1 Prompt Payment of Funds Withheld to Subcontractors 

MTC SAFE shall hold retainage from the prime Contractor and shall make prompt and regular 
incremental acceptances of portions, as determined by the agency, of the contract work, and pay 
retainage to the prime Contractor based on these acceptances.  The prime Contractor, or 
subcontractor, shall return all monies withheld in retention from a subcontractor within 30 days after 
receiving payment for work satisfactorily completed and accepted including incremental acceptances 
of portions of the contract work by the agency.  Federal law (49 CFR26.29) requires that any delay 
or postponement of payment over 30-days may take place only for good cause and with the agency’s 
prior written approval.  Any violation of this provision shall subject the violating prime Contractor 
or subcontractor to the penalties, sanctions and other remedies specified in Section 7108.5 of the 
Business and Professions Code.  These requirements shall not be construed to limit or impair any 
contractual, administrative, or judicial remedies otherwise available to the prime Contractor or 
subcontractor in the event of a dispute involving late payment or nonpayment by the prime 
Contractor, deficient subcontract performance, or noncompliance by a subcontractor.  This provision 
applies to both DBE and non-DBE prime Contractors and subcontractors.  

Any subcontract entered into as a result of this Agreement shall contain all of the provisions of this 
section. 

2.2  DBE Records  

A. The Contractor shall maintain records of materials purchased and/or supplied from all 
subcontracts entered into with certified DBEs. The records shall show the name and business 
address of each DBE or vendor and the total dollar amount actually paid each DBE or vendor, 
regardless of tier.  The records shall show the date of payment and the total dollar figure paid to 
all firms.  DBE prime Contractors shall also show the date of work performed by their own 
forces along with the corresponding dollar value of the work.  

B. Upon completion of the Agreement, a summary of these records shall be prepared and submitted 
on the form entitled, “Final Report-Utilization of Disadvantaged Business Enterprises (DBE) 
First-Tier Subcontractors,” CEM-2402F (Exhibit 17-F in Chapter 17 of the LAP), certified 
correct by the Contractor or the Contractor’s authorized representative and shall be furnished to 
the Contract Manager with the final invoice. Failure to provide the summary of DBE payments 
with the final invoice will result in twenty-five percent (25%) of the dollar value of the invoice 
being withheld from payment until the form is submitted.  The amount will be returned to the 
Contractor when a satisfactory “Final Report Utilization of Disadvantaged Business Enterprises 
(DBE) First-Tier Subcontractors” is submitted to the Contract Manager. 

1) Prior to the fifteenth of each month, the Contractor shall submit documentation to the 
MTC SAFE’s Project Manager showing the amount paid to DBE trucking companies.  The 
Contractor shall also obtain and submit documentation to the Agency’s Contract Manager 
showing the amount paid by DBE trucking companies to all firms, including owner-operators, 
for the leasing of trucks.  If the DBE leases trucks from a non-DBE, the Contractor may count 
only the fee or commission the DBE receives as a result of the lease arrangement. 
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2) The Contractor shall also submit to the MTC SAFE’s Project Manager documentation 
showing the  truck number, name of owner, California Highway Patrol CA number, and if 
applicable, the DBE certification number of the truck owner for all trucks used during that 
month.  This documentation shall be submitted on the Caltrans Monthly DBE Trucking 
Verification, CEM-2404(F) form provided to the Contractor by the Agency’s Contract Manager. 

2.3 DBE Certification and De-certification Status 

If a DBE subcontractor is decertified during the life of the Agreement, the decertified subcontractor 
shall notify the Contractor in writing with the date of de-certification.  If a subcontractor becomes a 
certified DBE during the life of the Agreement, the subcontractor shall notify the Contractor in 
writing with the date of certification. Any changes should be reported to the Agency’s Contract 
Manager within 30 days. 

2.4 Materials or supplies purchased from DBEs will count towards DBE credit, and if a DBE is also a 
UDBE, purchases will count towards the UDBE goal under the following conditions: 

A. If the materials or supplies are obtained from a DBE manufacturer, 100 % of the cost of the 
materials or supplies will count toward the DBE participation. A DBE manufacturer is a firm 
that operates or maintains a factory or establishment that produces on the premises, the materials, 
supplies, articles, or equipment required under the Agreement and of the general character 
described by the specifications. 

B. If the materials or supplies purchased from a DBE regular dealer, count 60 % of the cost of the 
materials or supplies toward DBE goals. A regular dealer is a firm that owns, operates or 
maintains a store, warehouse, or other establishment in which the materials, supplies, articles or 
equipment of the general character described by the specifications and required under the 
Agreement, are bought, kept in stock, and regularly sold or leased to the public in the usual 
course of business. To be a regular dealer, the firm must be an established, regular business that 
engages, as its principal business and under its own name, in the purchase and sale or lease of the 
products in question. A person may be a regular dealer in such bulk items as petroleum products, 
steel, cement, gravel, stone or asphalt without owning, operating or maintaining a place of 
business provided in this section.   

C. If the person both owns and operates distribution equipment for the products, any supplementing 
of regular dealers’ own distribution equipment, shall be by a long-term lease agreement and not 
an ad hoc or Agreement-by-Agreement basis. Packagers, brokers, manufacturers’ 
representatives, or other persons who arrange or expedite transactions are not regular dealers 
within the meaning of this section. 

D. Materials or supplies purchased from a DBE, which is neither a manufacturer nor a regular 
dealer, will be limited to the entire amount of fees or commissions charged for assistance in the 
procurement of the materials and supplies, or fees or transportation charges for the delivery of 
materials or supplies required on the job site, provided the fees are reasonable and not excessive 
as compared with fees charged for similar services.  

2.5 Performance of DBE Contractors and Other DBE Subcontractors/Suppliers 

A. A DBE performs a commercially useful function when it is responsible for execution of the work 
of the Agreement and is carrying out its responsibilities by actually performing, managing, and 
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supervising the work involved.  To perform a commercially useful function, the DBE must also 
be responsible with respect to materials and supplies used on the Agreement, for negotiating 
price, determining quality and quantity, ordering the material, and installing (where applicable) 
and paying for the material itself.  To determine whether a DBE is performing a commercially 
useful function, evaluate the amount of work subcontracted, industry practices; whether the 
amount the firm is to be paid under the Agreement is commensurate with the work it is actually 
performing, and other relevant factors.   

B.  A DBE does not perform a commercially useful function if its role is limited to that of an extra 
participant in a transaction, Agreement, or project through which funds are passed in order to 
obtain the appearance of DBE participation. In determining whether a DBE is such an extra 
participant, examine similar transactions, particularly those in which DBEs do not participate.  

C.  If a DBE does not perform or exercise responsibility for at least thirty percent of the total cost of 
its Agreement with its own work force, or the DBE subcontracts a greater portion of the work of 
the Agreement than would be expected on the basis of normal industry practice for the type of 
work involved, it will be presumed that it is not performing a commercially useful function.  

3. Title VI of Civil Rights Act of 1964.  Contractor agrees to comply with Title VI of the Civil Rights 
Act of 1964 (42 U.S.C. § 2000d) and it’s implementing regulations in 49 CFR Part 21. 

4. Debarment.  In contracts over $25,000, Contractor is required to certify, prior to executing a 
contract, that neither it nor its principals have been debarred from certain federal transactions by any 
Federal agency and to require any subcontractors with subcontracts over $25,000 to provide a 
similar certification.  (A copy of the required certification is included with this Appendix.) 

5. Audit and Inspection of Records.  Contractor shall permit the authorized representatives of DOT, 
Federal Transit Administration (FTA) or the Federal Highway Administration (FHWA, and the 
Comptroller General of the United States to inspect and audit all data and records of the Contractor 
relating to its performance under this Agreement from the date of this Agreement until three (3) 
years after the close out of the federal grant from which this Agreement is financed, or four (4) years 
after the fiscal year of the expenditure, whichever is longer.  This requirement must be passed along 
to subcontractors, excluding purchase orders not exceeding $25,000. 

6. Subcontractors 
A. Nothing contained in this Agreement or otherwise, shall create any contractual relation between 

the MTC SAFE and any subcontractors, and no subcontract shall relieve the Contractor of 
his/her responsibilities and obligations hereunder. The Contractor agrees to be as fully 
responsible to the MTC SAFE for the acts and omissions of its subcontractors and of persons 
either directly or indirectly employed by any of them as it is for the acts and omissions of 
persons directly employed by the Contractor. The Contractor's obligation to pay its 
subcontractors is an independent obligation from the MTC SAFE’s obligation to make payments 
to the Contractor. 

B. Any subcontract in excess of $25,000, entered into as a result of this Agreement, shall contain all 
the provisions stipulated in this Agreement to be applicable to subcontractors. 

C. Contractor shall pay its subcontractors within ten (10) calendar days from receipt of each 
payment made to the Contractor by the MTC SAFE. 
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D. Any substitution of subcontractors must be approved in writing by the MTC SAFE’s Project 
Manager in advance of assigning work to a substitute subcontractor. 

6. Federal Grant Requirements.  Those laws, statutes, ordinances, rules, regulations and procedural 
requirements which are imposed on MTC SAFE as a recipient of federal funds are imposed on 
Contractor, including compliance with 49 CFR Part 18, FTA Circular 4220.1D and the current FTA 
Master Agreement, a copy of which is available through MTC SAFE. 

7. Identification of Documents.  All reports and other documents completed as part of this Agreement 
shall carry the following notation on the front cover or title page: 

 The preparation of this report has been financed in part by grants from the Federal Transit 
Administration, U.S. Department of Transportation.  The contents of this report do not 
necessarily reflect the official views or policy of the U.S. Department of Transportation. 

8. Rights in Data.  The Federal Government reserves a royalty-free, nonexclusive, and irrevocable 
license to reproduce, publish or otherwise use, and to authorize others to use, for Federal 
Government purposes: (a) the copyright in any work developed under this Agreement; and (b) any 
rights of copyright to which MTC SAFE or Contractor purchases ownership under this Agreement.  

9. State Energy Conservation Plan.  Contractor shall comply with all mandatory standards and policies 
relating to energy efficiency that are contained in the State Energy Conservation Plan issued in 
compliance with the Energy Policy and Conservation Act (42 U.S.C. § 6321 et seq.).  

10. Clean Air and Water Pollution Act.  Contractor agrees to comply with the applicable requirements of 
all standards, orders, or requirements issued under the Clean Air Act (42 U.S.C. § 7501 et seq.), the 
Clean Water Act (33 U.S.C. § 1251 et seq.), Executive Order 11738, and Environmental Protection 
Agency regulations (40 CFR Part 15). 

11. Restrictions on Lobbying.  In agreements over $100,000, Contractor is required to execute a 
certificate indicating that no federal funds will be used to lobby federal officials and to disclose 
lobbying activities financed with non-federal funds.  (Certificate attached.) 
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APPENDIX H-1 
CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER 

RESPONSIBILITY MATTERS 

(Third Party Contracts and Subcontracts over $25,000) 
 
Instructions for Certification: 
 
1. By signing and submitting this bid or proposal, the prospective lower tier participant is 
providing the signed certification set out below.  
 
2. The certification in this clause is a material representation of fact upon which reliance was 
placed when this transaction was entered into. If it is later determined that the prospective lower tier 
participant knowingly rendered an erroneous certification, in addition to other remedies available to the 
Federal Government, MTC SAFE may pursue available remedies, including suspension and/or 
debarment. 
 
3. The prospective lower tier participant shall provide immediate written notice to MTC SAFE if at 
any time the prospective lower tier participant learns that its certification was erroneous when submitted 
or has become erroneous by reason of changed circumstances. 
 
4.  The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 
transaction," "participant," "persons," "lower tier covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and Coverage 
sections of rules implementing Executive Order 12549 [49 CFR Part 29]. You may contact MTC SAFE 
for assistance in obtaining a copy of those regulations. 
 
5. The prospective lower tier participant agrees by submitting this proposal that, should the 
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier covered 
transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized in writing by MTC SAFE. 
 
6. The prospective lower tier participant further agrees by submitting this proposal that it will 
include the clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion - Lower Tier Covered Transaction", without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions. 
 
7. A participant in a covered transaction may rely upon a certification of a prospective participant 
in a lower tier covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded 
from the covered transaction, unless it knows that the certification is erroneous. A participant may 
decide the method and frequency by which it determines the eligibility of its principals. Each participant 
may, but is not required to, check the Nonprocurement List issued by U.S. General Service 
Administration. 
 
8. Nothing contained in the foregoing shall be construed to require establishment of system of 
records in order to render in good faith the certification required by this clause. The knowledge and 
information of a participant is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 
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9. Except for transactions authorized under Paragraph 5 of these instructions, if a participant in a 
covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in 
addition to all remedies available to the Federal Government, MTC SAFE may pursue available 
remedies including suspension and/or debarment. 
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 

INELIGIBILITY AND VOLUNTARY EXCLUSION 
LOWER TIER COVERED TRANSACTION 

 
 (1) The prospective lower tier participant certifies, by submission of this bid or proposal, that 
neither it nor its "principals" [as defined at 49 C.F.R. Section 29.105(p)] is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in 
this transaction by any Federal department or agency. 
 
 (2) When the prospective lower tier participant is unable to certify to the statements in this 
certification, such prospective participant shall attach an explanation to this proposal.  
 
 

 
   

 
 

Date  (signature of authorized official) 
   

 
 

  (type/print name and title) 
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APPENDIX H-2 
CERTIFICATION OF RESTRICTIONS ON LOBBYING 

 
 
I,   hereby certify on behalf of   that:
 (name and title of grantee 

official) 
 (name of grantee)  

 
1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or employee of 
any agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal contract, the making of any 
Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or modification of any Federal contract, 
grant, loan, or cooperative agreement. 

 
2. If any funds other than Federal appropriated funds have been paid or will be paid to any person 

for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned 
shall complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in 
accordance with its instructions. 

 
3. The undersigned shall require that the language of this certification be included in the award 

documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under 
grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose 
accordingly. 

 
This certification is a material representation of fact upon which reliance is placed when this transaction 
was made or entered into.  Submission of this certification is a prerequisite for making or entering into 
this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for 
each such failure. 
 
Executed this    day of    , 2010. 
 
 
  
By (signature of authorized official) 

  
  
  
 (title of authorized official) 
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APPENDIX H-3 
LOCAL AGENCY PROPOSER/BIDDER DBE INFORMATION (CONTRACTOR 

CONTRACTS) 
 

 

Agency:     MTC SAFE   
Location:    101 – 8th Street, Oakland, CA 94607-4700  
Project Description: Detection Fitness 
Proposal Date:  Total Contract Amount: 
Proposer’s Name:  

 

 
CONTRACT 
 ITEM NO. 

 

 
DESCRIPTION OR SERVICES TO BE 
SUBCONTRACTED  

 
DBE Cert. No. 
AND EXPIRATION 
DATE 

 
NAME OF  DBEs  
(Must be certified on the date bids 
are opened - include DBE address 
and phone number) 

 
PERCENTAGE OF 

DBE  

For Local Agency to Complete: 
 
Local Agency Contract Number:  _________________________________________ 
 
Federal Aid Project Number:  ____________________________________________ 
 
Federal Share:  _______________________________________________________ 
 
Contract Award Date:  _________________________________________________ 

 

Total Claimed 

Participation 
 

 
$__________ 
 

   
__________% 

Local Agency certifies that the DBE certification(s) has been verified and all information 
is complete and accurate. 
 
________________________           __________________________     ___________ 
Print Name                                         Signature                                         Date 
Local Agency Representative 
 
(Area Code) Telephone Number: __________________ 

For Caltrans Review: 

 
_______________________________

Signature of Proposer 

 
_______________________________

Date                                    (Area Code) Tel. No. 

 
_______________________________ 

Person to Contact               (Please Type or Print)
 
______________________     ____________________________    _____________  
Print Name                              Signature                                           Date 
Caltrans District Local Assistance Engineer Local Agency Bidder - DBE Commitment(Rev  3/09) 

 

Distribution: (1) Copy – Fax or scan  a copy to the Caltrans District Local Assistance Engineer (DLAE)  within 15 days of  contract execution.  Failure to 
send a copy to the DLAE within 15 days of contract execution may result in de-obligation of funds for this project. 
 (2) Original – Local agency files 
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INSTRUCTIONS - LOCAL AGENCY PROPOSER DBE INFORMATION 
(CONSULTANT CONTRACTS) (Revised 03/09) 

 
 
SUCCESSFUL PROPOSER: 
 
The form requires specific information regarding the consultant contract: Agency, Location, Project Description, 
Federal Aid Project Number (assigned by Caltrans-Local Assistance), Proposal Date, and Successful Proposer’s 
Name. 
 
The form has a column for the Description or Services to be Subcontracted by DBEs.  The DBE should provide a 
certification number to the prime consultant.  The form has a column for the Names of DBE certified consultants 
to perform the work (must be certified on the date the proposal is received and include DBE address and phone 
number).  Enter DBE prime consultant’s  and subconsultants’ certification numbers.  The prime consultant shall 
indicate all work to be performed by DBEs including, if the prime consultant is a DBE, work performed by its 
own forces. 
 
Enter the Total Claimed DBE Participation percentage of items of work in the total DBE Dollar Amount column. 
(If 100% of item is not to be performed by the DBE, describe the exact portion of time to be performed by the 
DBE.)   See Notice to Bidders/Bidders Disadvantaged Business Enterprise Information to determine how to count 
the participation of DBE firms. 
 
Exhibit 10-O (2) must be signed and dated by the successful proposer at contract execution.  Also list a phone 
number in the space provided and print the name of the person to contact.  

 
For the successful proposer, Local agencies should complete the Contract Award Date and Federal Share fields 
and verify that all information is complete and accurate before signing and sending a copy of the form to the 
District Local Assistance Engineer within 15 days of contract execution.  Failure to submit a completed and 
accurate form within the 15-day time period may result in the de-obligation of funds on this project. 
 
District DBE Coordinator should verify that all information is complete and accurate.  Once the information has 
been verified, the District Local Assistance Engineer signs and dates the form.  
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APPENDIX H-4 

LOCAL AGENCY PROPOSER UDBE COMMITMENT (CONTRACTOR CONTRACTS) 
 

 

Agency:     MTC SAFE   
Location:    101 – 8th Street, Oakland, CA 94607-4700  
Project Description: Detection Fitness 
Proposal Date:  Contract Goal: 
Proposer’s Name:  

 

 
WORK 
ITEM NO. 

 

 
DESCRIPTION OR SERVICES TO BE 
SUBCONTRACTED  

 
DBE Cert. No. 
AND EXPIRATION 
DATE 

 
NAME OF  UDBEs  
(Must be certified on the date the 
proposals are opened - include 
UDBE address and phone number) 

 
PERCENTAGE 
AMOUNT 

OF EACH UDBE  

For Local Agency to Complete: 
 
Local Agency Contract Number:  _________________________________________ 
 
Federal Aid Project Number:  ____________________________________________ 
 
Federal Share:  _______________________________________________________ 
 
Proposal Award Date:  _________________________________________________ 

 

Total Claimed 

Participation 
 

 
 $__________ 
 

   
__________% 

Local Agency certifies that the UDBE certification(s) has been verified and all 
information is complete and accurate. 
 
 
________________________           __________________________     ___________ 
Print Name                                         Signature                                         Date 
Local Agency Representative 
 
(Area Code) Telephone Number: __________________ 

For Caltrans Review: 

 
______________________________
Signature of Proposer 

 
______________________________
Date                                    (Area Code) Tel. No. 

 
______________________________

 
 
 
 
______________________     ____________________________    _____________  
Print Name                              Signature                                           Date 
Caltrans District Local Assistance Engineer 

 
 

Local Agency Bidder - UDBE Commitment (Rev  3/09) 
 
 

Distribution: (1) Copy – If this Proposer is successful fax or scan  a copy to the Caltrans District Local Assistance Engineer (DLAE)  within 15 days 
of award.  Failure to send a copy to the DLAE within 15 days of award may result in de-obligation of funds for this project. 
 (2) Original – Local agency files 
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INSTRUCTIONS - LOCAL AGENCY PROPOSER- UDBE COMMITMENT 
(CONSULTANT CONTRACTS) (Revised 03/09) 

 
ALL BIDDERS: 
 
PLEASE NOTE:  It is the Proposer’s responsibility to verify that the UDBE(s) falls into one of the 
following groups in order to count towards the UDBE contract goal:  1) Black American; 2) Asian-Pacific 
American; 3) Native American; 4) Women.  This information shall be submitted with your proposal.  
Failure to submit the required UDBE commitment will be grounds for finding the proposal nonresponsive 
 
UDBE is a firm meeting the definition of a DBE as specified in 49 CFR and is one of the following groups: 

1. Black American 
2. Asian-Pacific American 
3. Native American 
4. Women  

 
The form requires specific information regarding the consultant contract: Agency, Location, Project Descriptions, 
Federal Aid Project Number (assigned by Caltrans-Local Assistance), Proposal Date, Proposer’s Name, and 
Contract Goal. 
 
The form has a column for the Work Item Number (or Item No’s) and Description or Services to be 
Subcontracted to UDBEs.  The UDBE should provide a certification number to the Consultant. Notify the 
Consultant in writing with the date of the decertification if their status should change during the course of the 
contract.  The form has a column for the Names of certified UDBEs to perform the work (must be certified on the 
date proposals are received and include UDBE address and phone number).  Enter the UDBE prime consultant 
and subconsultant certification numbers.  Prime consultants shall indicate all work to be performed by UDBEs 
including, if the prime consultant is a UDBE, work performed by its own forces. 
 
There is a column for the total UDBE percentage.  Enter the Total Claimed UDBE Participation percentage of 
items of work submitted with the proposal pursuant to the Special Provisions. (If 100% of item is not to be 
performed or furnished by the UDBE, describe exact portion of time to be performed or furnished by the UDBE.)   
See  Notice to Bidders/Bidders Disadvantaged Business Enterprise Information to determine how to count the 
participation of UDBE firms.  Note:  If the proposer has not met the contract goal, the local agency must evaluate 
the proposer’s good faith efforts to meet the goal in order to be considered for award of the contract. 
 
Exhibit 10-O (1) must be signed and dated by the consultant proposing.  Also list a phone number in the space 
provided and print the name of the person to contact.  

 
For the Success Proposer only, local agencies should complete the Contract Award Date and Federal Share 
fields and verify that all information is complete and accurate before signing and sending a copy of the form to 
the District Local Assistance Engineer within 15 days of award.  Failure to submit a completed and accurate form 
within the 15-day time period may result in the de-obligation of funds on this project. 
 

District DBE Coordinator should verify that all information is complete and accurate.  Once the information has 
been verified, the District Local Assistance Engineer signs and dates the form. 
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APPENDIX H-5 
 

UDBE Information⎯Good Faith Efforts 
 
Federal-aid Project No. ______________________________ Bid Opening Date ___________________ 
 
MTC SAFE established an Under-utilized Disadvantaged Business Enterprise (UDBE) goal of 4% for 
this project.  The information provided herein shows that a good faith effort was made. 
 
Bidders shall submit the following information to document adequate good faith efforts.  Bidders should 
submit the following information even if the “Local Agency Bidder – UDBE  Commitment” form 
indicates that the bidder has met the UDBE goal.  This will protect the bidder’s eligibility for award of 
the contract if the administering agency determines that the bidder failed to meet the goal for various 
reasons, e.g., a UDBE firm was not certified at bid opening, or the bidder made a mathematical error. 
 
Submittal of only the “Local Agency Bidder – UDBE Commitment” form may not provide sufficient 
documentation to demonstrate that adequate good faith efforts were made. 
 
The following items are listed in the Section entitled “Submission of UDBE Commitment” of the 
Special Provisions:  
 
 
A. The names and dates of each publication in which a request for UDBE participation for this 

project was placed by the bidder (please attach copies of advertisements or proofs of 
publication): 

 
Publications Dates of Advertisement 

 
B. The names and dates of written notices sent to certified UDBEs soliciting bids for this 

project and the dates and methods used for following up initial solicitations to determine with 
certainty whether the UDBEs were interested (please attach copies of solicitations, telephone 
records, fax confirmations, etc.): 

 
Names of 
UDBEs 
Solicited 

 Date of 
Initial 
Solicitation 

 Follow Up 
Methods and 
Dates 
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C. The items of work which the bidder made available to UDBE firms, including, where 

appropriate, any breaking down of the contract work items (including those items normally 
performed by the bidder with its own forces) into economically feasible units to facilitate 
UDBE participation.  It is the bidder's responsibility to demonstrate that sufficient work to 
facilitate UDBE participation was made available to UDBE firms. 

 
Items of Work Bidder 

Normally 
Performs Item 
(Y/N) 

Breakdown of 
Items 

Amount 
($) 

Percentage 
Of 
Contract 

 

 
D. The names, addresses and phone numbers of rejected UDBE firms, the reasons for the 

bidder's rejection of the UDBEs, the firms selected for that work (please attach copies of 
quotes from the firms involved), and the price difference for each UDBE if the selected firm 
is not a UDBE:  
 

 
Names, addresses and phone numbers of rejected UDBEs and the reasons for the bidder's 
rejection of the UDBEs: 

 

 
E. Efforts made to assist interested UDBEs in obtaining bonding, lines of credit or insurance, 

and any technical assistance or information related to the plans, specifications and 
requirements for the work which was provided to UDBEs: 
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F. Efforts made to assist interested UDBEs in obtaining necessary equipment, supplies, 
materials, or related assistance or services, excluding supplies and equipment the UDBE 
subcontractor purchases or leases from the prime contractor or its affiliate: 
 

 
G. The names of agencies, organizations or groups contacted to provide assistance in contacting, 

recruiting and using UDBE firms (please attach copies of requests to agencies and any 
responses received, i.e., lists, Internet page download, etc.): 
 

Name of 
Agency/Organization 

 Method/Date 
of Contact 

 Results 

 

 
H. Any additional data to support a demonstration of good faith efforts (use additional sheets if 

necessary): 
 

 
 
 

Name of Proposing Company  

Signature of Authorizing Official  

Date  
 



Prepared by: Keith Aidun

                      Electrical Systems Operations
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A.  LOCATION

      DATA

From existing files / records obtain all available information for the location to be visited:

Cabinet ID (Equipment Maintenance ID)

Direction

County

Route

Post mile

Modem ID

Phone number

Group & Drop numbers

Configuration Code (consult Operation's Staff, if needed)

PeMS operational status [no communication, card off, etc.].

B.  PLANS /

     FORMS

Obtain necessary Forms and Plans:

Appropriate TOS "Field Inventory Data" Form (Appendix A)

Appropriate "Input File Card Assignment" Form based on configuration code (Appendix B)

"TEMS Software Design V0.2 Edited" Document (Appendix C)

Two copies of Plans/As Built (with the appropriate controller cabinet, service cabinet, mainline

& on/off ramp loops and pull boxes containing the loops/DLC splicing highlighted)

C.  RAMP

     METERING 

     LOCATIONS

1. Determine if the location is an active ramp metering location (Appendix D).

2. If the location is an active ramp metering location, contact Project Engineer at least

   48 hours prior to visiting that site.

3. Avoid disrupting the Controller's ramp metering program (such as rebooting the Controller,

    changing Configuration Code, turning off the Controller, etc.)

4. Be aware of the ramp metering hours of operation (Appendix D).

    No field visit should occur during the times the ramp metering lights are on.

D.  FIELD

     TOOLS

Obtain Test Equipment & Tools:

Laptop with wireless network connection

Voltmeter

Loop Tester [Inductive Loop Analyzer ILA550]

GPS unit

TV Monitor [not required for VDS inventory]

Digital Camera

Pliers, Screw Drivers, Cable Crimper

Cabinet Keys, etc.

E.  SPARE

      EQUIPMENT

      & SUPPLIES

Obtain Spare Equipment & Supplies:

Controller (170E)

Eprom Board (with TOS 2.1.1 chip or higher version)

Sensor Cards (222, 3M)

C2 Cable

CCU, VEU, Router/TA, CIA, CMS Prom Board

Equipment ID Labels

Power Supply for Modem (including wires/cables & bracket)

Antenna

Fuses, etc.

Padlock

I.  PRIOR TO FIELD VISIT
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1.  LOCATION

     ACCURACY

In the field, confirm the accuracy of the location by comparing the data collected from office

with the data available in the field [Equipment Maintenance ID, direction, county, route, post mile,

modem ID, phone number, drop, configuration code, Plans/As Built, location description, etc.].

2.  PLAN

    CORRECTION

If necessary, correct both copies of the Plans/As Built

[such as: locations of cabinets, pull boxes (for main line & ramps loop/DLC)].

Record the Maintenance ID next to the equipment symbol on the plans.

Place one of the corrected copies in the cabinet and bring the other back to office to be filed.

3.  LOCATION

     STATUS &

     CORRECTION

Determine the status of the location.

Is it operational? [Does the Controller respond to Modem and Modem Tx/Rx to/from TMC?]

To verify:

1. The zero (0) LED on the front of the Controller should blink approximately every 30 seconds.

2. The Tx/Rx LED on the top of the Modem should blink approximately every 30 seconds.

If possible, correct problems to make the location operational. If it is unclear on how to

address any minor problem, the Project Engineer should be consulted.

Some example of corrective action to be taken: Install missing or replace faulty equipment 

(such as Controller, Modem, Sensor Cards, C2 Cable, Power Supply, Antenna, etc.); 

Correct wrong parameters (such as Drop, Configuration Code, DLC Termination, etc.).

A.  CONFIRM LOCATION

II.  DURING FIELD VISIT 
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Name Name(s) of staff performing the field inventory.

Date of Inventory Date field inventory was performed.

VDS Check box if cabinet contains "Vehicle Detector Station" equipment.

MVDS Check box if cabinet contains "Microwave Vehicle Detection Systems" equipment.

CCTV Check box if cabinet contains "Close Circuit Television" equipment.

EMS Check box if cabinet contains "Extinguishable Message Sign" equipment.

CMS Check box if cabinet contains "Changeable Message Sign" equipment.

HAR Check box if cabinet contains "Highway Advisory Radio" equipment.

OTHER Check box if cabinet contains other type of highway equipment. Write name of equipment in the box.

TOS "Field Inventory Data" Form (Appendix A) and input information

into its boxes/fields

B.  TEMS INVENTORY

II.  DURING FIELD VISIT 
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Direction Direction of the FWY where the cabinet is located [North, South, East or West]. 

County

Two digit county number where the cabinet is located [Alameda (Ala):33, Contra Costa (CC):28, Marin 

(Mrn):27, Napa (Nap):21, San Francisco (SF):34, San Mateo (SM):35, Santa Clara (SCl):37, Santa Cruz 

(SCr):36, Solano (Sol):23, Sonoma (Son):20, San Benito (SBt):43, San Joaquin(SJq):29].

Route
Three digit FWY number [001, 004, 009, 012, 013, 017, 024, 025, 029, 035, 037, 080, 082, 084, 085, 087, 

092, 101, 116, 130, 152, 205, 237, 238, 242, 280, 380, 505, 580, 680, 780, 880, 880S, 980].

File PM Post Mile of the cabinet from the office files/records.

Power Circle Yes/No for existence/non-existence of AC Power in the cabinet.

Maintenance ID Equipment Maintenance Identification numbers attached to Cabinet [example: E33GC, DT953, TVC52].

Model / Type Cabinet model number [example: 331/336C Sound Wall, 332, 334, 334B, 356BB].

AC Outlet Strip Circle Yes/No for existence/non-existence of "AC Outlet Strip" in the cabinet.

Manufacturer Cabinet manufacturer [example: Safetran, McCain, Signal Control Co.].

Date Cabinet In Service Date.

Aux. Output File Circle Yes/No for existence/non-existence of the "Aux. Output File" in the cabinet.

Latitude

Place GPS Unit on top of #6 Pull Box located next to the cabinet [without blocking GPS face from sky], use 

the GPS unit to take the Latitude [6 decimals pts.]. Take the reading with the smallest variance. Variance 

can be reduced by changing the direction of GPS Unit [ex.: from +20' to +15']. 

Longitude

Place GPS Unit on top of #6 Pull Box located next to the cabinet [without blocking GPS face from sky], use 

the GPS unit to take the Longitude [6 decimals pts.]. Take the reading with the smallest variance. Variance 

can be reduced by changing the direction of GPS Unit [ex.: from +20' to +15']. 

Accur. Accuracy [variance] for Latitude & Longitude shown by GPS equipment [example: +15'].

Elev.
Place GPS Unit on top of #6 Pull Box located next to the cabinet [without blocking GPS face from sky], use 

the GPS unit to take the Elevation [2 decimals pts.].

1.  LOCATION / CABINET & RELATED EQUIPMENT

B.  TEMS INVENTORY

II.  DURING FIELD VISIT 
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PM

Use Laptop to enter the Latitude and Longitude into the "Post Mile Services" 

(http://svhqgisapp1.dot.ca.gov/postmilewebclient/PostmileQueryTool.html#)

and calculate the PM [3 decimals pts.] for the Cabinet location [include Prefix/Suffix if in existence].

Service Transformer Circle Yes/No for existence/non-existence of Service Transformer.

No. of Sensor Cards Number of detector/sensor cards.

No. of Load Switches Number of Load Switches / Switch Packs.

Brand Load Switches / Switch Packs manufacturer.

Lock key type Circle the appropriate box for the cabinet key/Lock type.

Cab. Photo No.

Take five photos in the following sequential order showing:

Photo 1- Maintenance ID on the cabinet & the surrounding

Photo 2- Front of cabinet & equipment with door open

Photo 3- Close up of the Controller showing Drop & Config. on the Prom Board

Photo 4- Back of cabinet & equipment with door open

Photo 5- Close up of the Modem showing Labels

Cab. Status

Cabinet Status:

PA&ED: Project Approval & Environmental Document [Pre-Design Phase]

PS&E: Plans, Specification & Estimate [In the Design Phase]

Incomplete: Component missing after construction, "long-term" fix

[might be fixed by Maint. and/or future construction]

Functional: It works locally in the field

Out of Order: It was operational, temporarily out of service

[knockdown, broken equipment for which we have a spare on hand, etc.]

Operational: It is available at TMC

Construction: It is in construction [contract has been awarded, new build, modify, relocate, etc.]

Abandoned: No longer used, out dated, removed from service

Unknown.

Cross Street 

Description/

Functional 

Description &

City

Follow the naming convention described in Section II. D. "Entering Data Into TEMS Database".

II.  DURING FIELD VISIT 

B.  TEMS INVENTORY

1.  LOCATION / CABINET & RELATED EQUIPMENT
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Brand Controller's manufacturer name [example: McCain, DTS, Safetran].

Model Controller's model / type [example: 170E].

Serial No. Controller's serial number [located at the back of controller].

Eprom Vrs.

SW Version

Controller's Eprom Board Chip Version number [example: 2.1.1 or 2.1.2]. The Chip Version number code 

can be obtained from Eprom Board chip or by inputting the code "A" then "2C02" into the Controller's Key 

Pad.

Conf. Code
Configuration code for the location. The configuration code can be obtained from Eprom Board lower Dip 

S/W or by inputting the code "A" then "7000" into the Controller's Key Pad.

Group No. Group number for the location. The Group number can be verified by TMC or Operations Group.

Drop No.
Drop number (address) for the location. The Drop number should be obtained from Eprom Board upper 

Dip S/W or by inputting the code "A" then "7001" into the Controller's Key Pad.

Slot1 Module Model
Circle Yes/No for existence/non-existence of modem card in slot 1 of controller. If modem exists, indicate 

manufacturer / brand name.

Slot 2 Module Model
Circle Yes/No for existence/non-existence of modem card in slot 2 of controller. If modem exists, indicate 

manufacturer / brand name.

C2 Harness Circle Yes/No for existence/non-existence of C2 Harness.

Controller Status
Controller [PA&ED, PS&E, Construction, Incomplete, Functional, Out of order, Operational, Abandoned, 

Unknown].

2.  CONTROLLER & RELATED EQUIPMENT

II.  DURING FIELD VISIT 

B.  TEMS INVENTORY
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Service Cabinet ID

Service Cabinet [Service equipment Enclosure] Identification number is made-up of:

"DDCCRRRXPPPPPS" 

DD=District Code [ex. 04] 

CC=County Code [ex. 28] 

RRR=Route [ex. 004] 

X=Alignment Version [O: Original, R: 1st Revision, M: 2nd Revision, L: 3rd Revision], 

PPPPP=Post Mile [ex. 03314], 

S=Side of Road Way [Right: Even numbers, Left: Odd numbers"]. 

Take the number from the Service Cabinet and using above format complete the Service Cabinet ID.

Example: 04280040033141.

Brand Service Cabinet's manufacturer / brand name [example: TESCO].

Cab. Type Service Cabinet's model/type [example: Type IIIA-F].

Services Circle the appropriate box(es) that the Service Cabinet provides power.

Latitude

Place GPS Unit on top of the Pull Box located next to the Service Cabinet [without blocking GPS face from 

sky], use the GPS unit to take the Latitude [6 decimals pts.].

Take the reading with the smallest variance.

Longitude

Place GPS Unit on top of the Pull Box located next to the Service Cabinet [without blocking GPS face from 

sky], use the GPS unit to take the Longitude [6 decimals pts.].

Take the reading with the smallest variance.

Accur. Accuracy [variance] for Latitude & Longitude shown by GPS equipment [example: +15'].

Elev.
Place GPS Unit on top of the Pull Box located next to the Service Cabinet [without blocking GPS face from 

sky], use the GPS unit to take the Elevation [2 decimals pts.].

PM

Use Laptop to enter the Latitude and Longitude into the "Post Mile Services" 

(http://svhqgisapp1.dot.ca.gov/postmilewebclient/PostmileQueryTool.html#)

and calculate the PM [3 decimals pts.] for the location [include Prefix/Suffix if in existence].

T of U Meter Circle Yes/No for existence/non-existence of a Time of Use Meter in the Service Cabinet.

Power Circle Yes/No for existence/non-existence of AC Power in the Service Cabinet.

Meter No. Enter the Time of Use Meter Number [example: 9M3031].

B.  TEMS INVENTORY

II.  DURING FIELD VISIT 

3.  POWER SERVICE CABINET & RELATED EQUIPMENT
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Service Voltage /

Line Voltage
Enter the Service / Line Voltage [example: 120V/240V].

Utility Company Name of utility company [example: PG&E] that provides power to the service cabinet.

No. of Spare Single 

Breaker & Position

Add the total number of spare single circuit breakers plus the number of available positions in the service 

cabinet.

Lock type Write the appropriate Service Cabinet Lock type [example: CCL, Corbin, Chicago Ace].

Load Conduit Load conduit size [example: 1/2", 1", 1-1/2", 2", 2-1/2", 3"].

Main Breaker Circle the appropriate box of the Service Cabinet Main Breaker Rating [example: 100A].

Service Cab. Status
Status of the Service Cabinet [PA&ED, PS&E, Construction, Incomplete, Functional, Out of order, 

Operational, Abandoned, Unknown].

Cross Street 

Description & City
Follow the naming convention described in Section II. D. "Entering Data Into TEMS Database".

Notes:

Write any comments and notes significant and unique to this location and its related equipment

[Example: No Power, Pull Box or Loops not visible, etc.].

B.  TEMS INVENTORY

3.  POWER SERVICE CABINET & RELATED EQUIPMENT

II.  DURING FIELD VISIT 
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Number Main Lanes Input the number of mainline lanes in the appropriate box and circle the direction [ie N/W and S/E].

Number Ramp 

Lanes
Input the number of D [Demand], P [Passage], Q [Queue] and F [Off] lanes in its appropriate boxes.

Number Metered 

Lanes
Input the number of metered lanes in the box and circle the appropriate box if they are active or inactive.

Detector Technology 

Type

Circle the appropriate box if it is dual, single or other type of detectors. Write type of the detector [example: 

loop, magnetic, magnetometer, RTMS, Smart Sensor] in the box.

Number of Signal 

Heads

Input total number of Ramp Signal Heads, and input number of Signal Heads that are on left lane, center 

lane & right lane in the appropriate boxes.

Pull Box ML-MS 

Latitude

Place GPS Unit on top of the Pull-Box where mainline metered side loop wires & DLCs are spliced [without 

blocking GPS face from sky], use the GPS unit to take the Latitude [6 decimals pts.].

Take the reading with the smallest variance.

Pull Box ML-MS 

Longitude

Place GPS Unit on top of the Pull-Box where mainline metered side loop wires & DLCs are spliced [without 

blocking GPS face from sky], use the GPS unit to take the Longitude [6 decimals pts.].

Take the reading with the smallest variance.

Accur. Accuracy [variance] for Latitude & Longitude shown by GPS equipment [example: +15'].

Elev.
Place GPS Unit on top of the Pull-Box where mainline metered side loop wires & DLCs are spliced [without 

blocking GPS face from sky], use the GPS unit to take the Elevation [2 decimals pts.].

PM

Use Laptop to enter the Latitude and Longitude into the "Post Mile Services" 

(http://svhqgisapp1.dot.ca.gov/postmilewebclient/PostmileQueryTool.html#)

and calculate the PM [3 decimals pts.] for the location [include Prefix/Suffix if in existence].

Pull Box ML-OS 

Latitude

Place GPS Unit on top of the Pull-Box where mainline opposite metered side loop wires & DLCs are 

spliced [without blocking GPS face from sky], use the GPS unit to take the Latitude [6 decimals pts.].

Take the reading with the smallest variance.

Pull Box ML-OS 

Longitude

Place GPS Unit on top of the Pull-Box where mainline opposite metered side loop wires & DLCs are 

spliced [without blocking GPS face from sky], use the GPS unit to take the Longitude [6 decimals pts]. 

Take the reading with the smallest variance.

Accur. Accuracy [variance] for Latitude & Longitude shown by GPS equipment [example: +15'].

Elev.
Place GPS Unit on top of the Pull-Box where mainline opposite metered side loop wires & DLCs are 

spliced [without blocking GPS face from sky], use the GPS unit to take the Elevation [2 decimals pts.].

PM

Use Laptop to enter the Latitude and Longitude into the "Post Mile Services" 

(http://svhqgisapp1.dot.ca.gov/postmilewebclient/PostmileQueryTool.html#)

and calculate the PM [3 decimals pts.] for the location [include Prefix/Suffix if in existence].

                               i.  VDS & COMMUNICATION EQUIPMENT

4.  TOS ELEMENTS

II.  DURING FIELD VISIT 

B.  TEMS INVENTORY

                                   MAIN LINE, RAMP & RELATED EQUIPMENT
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Pull Box D-P (Cab. 

Side Ramp) Latitude

Place GPS Unit on top of the Pull-Box on the cabinet side of ramp where Demand & Passage loop wires & 

DLCs are spliced [without blocking GPS face from sky], use the GPS unit to take the Latitude [6 decimals 

pts.]. Take the reading with the smallest variance.

Pull Box D-P (Cab. 

Side Ramp) 

Longitude

Place GPS Unit on top of the Pull-Box on the cabinet side of ramp where Demand & Passage loop wires & 

DLCs are spliced [without blocking GPS face from sky], use the GPS unit to take the Longitude [6 

decimals pts.]. Take the reading with the smallest variance.

Accur. Accuracy [variance] for Latitude & Longitude shown by GPS equipment [example: +15'].

Elev.

Place GPS Unit on top of the Pull-Box on the cabinet side of ramp where Demand & Passage loop wires & 

DLCs are spliced [without blocking GPS face from sky], use the GPS unit to take the Elevation [2 decimals 

pts.].

PM

Use Laptop to enter the Latitude and Longitude into the "Post Mile Services" 

(http://svhqgisapp1.dot.ca.gov/postmilewebclient/PostmileQueryTool.html#)

and calculate the PM [3 decimals pts.] for the location [include Prefix/Suffix if in existence].

Pull Box D-P (Non 

Cab. Side Ramp) 

Latitude

Place GPS Unit on top of the Pull-Box on the non cabinet side of ramp where Demand & Passage loop 

wires & DLCs are spliced [without blocking GPS face from sky], use the GPS unit to take the Latitude [6 

decimals pts.]. Take the reading with the smallest variance.

Pull Box D-P (Non 

Cab. Side Ramp) 

Longitude

Place GPS Unit on top of the Pull-Box on the non cabinet side of ramp where Demand & Passage loop 

wires & DLCs are spliced [without blocking GPS face from sky], use the GPS unit to take the Longitude [6 

decimals pts.]. Take the reading with the smallest variance.

Accur. Accuracy [variance] for Latitude & Longitude shown by GPS equipment [example: +15'].

Elev.

Place GPS Unit on top of the Pull-Box on the non cabinet side of ramp where Demand & Passage loop 

wires & DLCs are spliced [without blocking GPS face from sky], use the GPS unit to take the Elevation [2 

decimals pts.].

PM

Use Laptop to enter the Latitude and Longitude into the "Post Mile Services" 

(http://svhqgisapp1.dot.ca.gov/postmilewebclient/PostmileQueryTool.html#)

and calculate the PM [3 decimals pts.] for the location [include Prefix/Suffix if in existence].

Pull Box Q (Cab. 

Side Ramp) Latitude

Place GPS Unit on top of the Pull-Box on the cabinet side of ramp where Queue loop wires & DLCs are 

spliced [without blocking GPS face from sky], use the GPS unit to take the Latitude [6 decimals pts.]. Take 

the reading with the smallest variance.

Pull Box Q (Cab. 

Side Ramp) 

Longitude

Place GPS Unit on top of the Pull-Box on the cabinet side of ramp where Queue loop wires & DLCs are 

spliced [without blocking GPS face from sky], use the GPS unit to take the Longitude [6 decimals pts.]. 

Take the reading with the smallest variance.

Accur. Accuracy [variance] for Latitude & Longitude shown by GPS equipment [example: +15'].

Elev.
Place GPS Unit on top of the Pull-Box on the cabinet side of ramp where Queue loop wires & DLCs are 

spliced [without blocking GPS face from sky], use the GPS unit to take the Elev. [2 decimals pts.].

PM

Use Laptop to enter the Latitude and Longitude into the "Post Mile Services" 

(http://svhqgisapp1.dot.ca.gov/postmilewebclient/PostmileQueryTool.html#)

and calculate the PM [3 decimals pts.] for the location [include Prefix/Suffix if in existence].

                               i.  VDS & COMMUNICATION EQUIPMENT

                                   MAIN LINE, RAMP & RELATED EQUIPMENT

4.  TOS ELEMENTS

II.  DURING FIELD VISIT 

B.  TEMS INVENTORY
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Pull Box Q (Non 

Cab. Side Ramp) 

Latitude

Place GPS Unit on top of the Pull-Box on the non cabinet side of ramp where Queue loop wires & DLCs 

are spliced [without blocking GPS face from sky], use the GPS unit to take the Latitude [6 decimals pts.]. 

Take the reading with the smallest variance.

Pull Box Q (Non 

Cab. Side Ramp) 

Longitude

Place GPS Unit on top of the Pull-Box on the non cabinet side of ramp where Queue loop wires & DLCs 

are spliced [without blocking GPS face from sky], use the GPS unit to take the Longitude [6 decimals pts.]. 

Take the reading with the smallest variance.

Accur. Accuracy [variance] for Latitude & Longitude shown by GPS equipment [example: +15'].

Elev.
Place GPS Unit on top of the Pull-Box on the non cabinet side of ramp where Queue loop wires & DLCs 

are spliced [without blocking GPS face from sky], use the GPS unit to take the Elevation [2 decimals pts.].

PM

Use Laptop to enter the Latitude and Longitude into the "Post Mile Services" 

(http://svhqgisapp1.dot.ca.gov/postmilewebclient/PostmileQueryTool.html#)

and calculate the PM [3 decimals pts.] for the location [include Prefix/Suffix if in existence].

Pull Box F (Cab. / 

Non Cab. Side 

Ramp) Latitude

Circle Cab. or Non Cab. if off ramp is on Cab. or Non Cab. Side. Place GPS Unit on top of the Pull-Box on 

the cabinet side of ramp where off ramp loop wires & DLCs are spliced [without blocking GPS face from 

sky], use the GPS unit to take the Latitude [6 decimals pts.].

Take the reading with the smallest variance.

Pull Box F (Cab. / 

Non Cab. Side 

Ramp) Longitude

Circle Cab. or Non Cab. if off ramp is on Cab. or Non Cab. Side. Place GPS Unit on top of the Pull-Box on 

the cabinet side of ramp where off ramp loop wires & DLCs are spliced [without blocking GPS face from 

sky], use the GPS unit to take the Longitude [6 decimals pts.].

Take the reading with the smallest variance.

Accur. Accuracy [variance] for Latitude & Longitude shown by GPS equipment [example: +15'].

Elev.
Place GPS Unit on top of the Pull-Box on the cabinet side of ramp where Off ramp loop wires & DLCs are 

spliced [without blocking GPS face from sky], use the GPS unit to take the Elev. [2 decimals pts.].

PM

Use Laptop to enter the Latitude and Longitude into the "Post Mile Services" 

(http://svhqgisapp1.dot.ca.gov/postmilewebclient/PostmileQueryTool.html#)

and calculate the PM [3 decimals pts.] for the location [include Prefix/Suffix if in existence].

Pull Box F (Cab. / 

Non Cab. Side 

Ramp) Latitude

Circle Cab. or Non Cab. if off ramp is on Cab. or Non Cab. Side. Place GPS Unit on top of the Pull-Box on 

the non cabinet side of ramp where off ramp loop wires & DLCs are spliced [without blocking GPS face 

from sky], use the GPS unit to take the Latitude [6 decimals pts.].

Take the reading with the smallest variance.

Pull Box F (Cab. / 

Non Cab. Side 

Ramp) Longitude

Circle Cab. or Non Cab. if off ramp is on Cab. or Non Cab. Side. Place GPS Unit on top of the Pull-Box on 

the non cabinet side of ramp where off ramp loop wires & DLCs are spliced [without blocking GPS face 

from sky], use the GPS unit to take the Longitude [6 decimals pts.].

Take the reading with the smallest variance.

Accur. Accuracy [variance] for Latitude & Longitude shown by GPS equipment [example: +15'].

Elev.
Place GPS Unit on top of the Pull-Box on the non cabinet side of ramp where Off ramp loop wires & DLCs 

are spliced [without blocking GPS face from sky],use the GPS unit to take Elev.[2 decimals pts].

PM

Use Laptop to enter the Latitude and Longitude into the "Post Mile Services" 

(http://svhqgisapp1.dot.ca.gov/postmilewebclient/PostmileQueryTool.html#)

and calculate the PM [3 decimals pts.] for the location [include Prefix/Suffix if in existence].

Comments Record any problems, observations and corrective actions

II.  DURING FIELD VISIT 

                                   MAIN LINE, RAMP & RELATED EQUIPMENT

B.  TEMS INVENTORY

4.  TOS ELEMENTS

                               i.  VDS & COMMUNICATION EQUIPMENT
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Modem Brand Modem manufacturer name [example: Airlink / Raven].

Modem Name 

Number
Modem name / number can be found on the modem [example: E33GC].

Modem Model

Circuit Type
Modem model / Circuit Type [example: GPRS G3210].

Static IP Connect Laptop to the modem and search the "Wireless ACE Program" for the static IP number.

Phone No. Modem phone number [example: 510-604-2212].

SIM No. Modem SIM card number [example: 89310380101074617062].

In Service Date Modem In Service Date.

F'ware Vrs. Connect Laptop to the modem, search in the Wireless ACE Program for the modem firmware version.

Serial No. Modem serial number [example: 040654720].

Setup Mode Select one: Multi-drop, Master, Slave or Other. Modem Setup Mode can be verified by Operations Group.

Antenna Type

Circle the appropriate box for antenna type [Dual frequency Band or Single frequency Band].

The antenna type can be distinguished by the following approximate physical characteristic.

Dual Band Antenna:

1. Circular (4.5” diameter)

2. Low Profile (.75” high)

3. Vertical edge (90°)

4. Gray color

Single Band Antenna:

1. Circular (4.5” diameter)

2. Low Profile (.75” high)

3. Slope edge (45°)

4. Black color.

IMEI No. Modem IMEI number [example: 010132000046820].

Group No.
Group number for the location. The Group number can be verified by TMC or Office of Electrical Systems 

(Operations Group).

Booster Circle Yes/No for existence/non-existence of modem booster in the cabinet.

Service Provider Name of the company providing communication service [example: AT&T].

Billing Number Billing Number can be obtained from Office of Electrical Systems (Operations Group).

Modem Status Enter "working" or "not connected".

Comments Record any problems, observations and corrective actions

4.  TOS ELEMENTS

B.  TEMS INVENTORY

II.  DURING FIELD VISIT 

                                   COMMUNICATION & RELATED EQUIPMENT

                               i.  VDS & COMMUNICATION EQUIPMENT
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Measure Loops/DLCs & input data into boxes/fields of "Input File Card Assignment" Form

II.  DURING FIELD VISIT 

C.  DETECTOR HEALTH & PEMS ACCURACY

1. LOOP & DLC MEASUREMENT

1.  Select an appropriate “Input File Card Assignment” Form according to the “Configuration Code Table”

     (Appendix B). 

2.  Fill in the appropriate boxes: Config. Code

                                                  Date

                                                  Location ID

                                                  Cabinet ID

                                                  Location Description

                                                  Engineer Name(s) 

                                                  Number of DLCs [MS/N-W, OS/S-E, D, P, Q, F]

3.  Following the procedure below measure the electrical parameters [Inductance, Resistance, Q & MEG]

     for all the Loops/DLCs using the Inductive Loop Analyzer (ILA550):

          a) Before any measurements, remove all sensor cards [222 cards].

          b) Connect the two alligator clips of "ILA550" to leads 1 & 2 of the first DLC [1-1].

              Turn the meter dial and select Loop.

              Wait a few seconds for the meter to stabilize.

              Take the readings for Inductance, Resistance, Q and fill in the boxes on the Form. 

          c) Disconnect one of the alligator clips, and connect to the DLC's ground wire.

              Turn the meter dial and select MEG.

              Wait a few seconds for the meter to stabilize.

              Press the Reset/MEG bottom for a short time and take the reading for the MEG,

              and fill in the box on the Form.

          d) If the Resistance is infinite (open) and/or Meg<100, circle "B" (bad); otherwise circle "G" (good).

          e) Repeat steps for all the DLCs.

4.  Record any problems, observations and corrective actions 

    (example: replaced bad sensor cards, corrected DLC terminations, etc.).
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DLC Termination Verification:

The purpose is to verify that each lane is correctly terminated in the cabinet. 

For mainline lanes with dual loops, the upstream loop is terminated first followed by the termination of

the downstream loop (correct if upstream and downstream loops are terminated in reverse).

The upstream and downstream loops are represented by two LEDs on the sensor cards.

The LEDs should turn on when a vehicle is initially detected by the loops, and should remain on until

the vehicle completely passes over the loops.

The following procedure can only be performed for lanes with at least one good (operational) loop.

1.   Identify the corresponding sensor card associated with the lane you will be verifying.

2.   Remove all other sensor cards from Input File(s) except for the one you will be verifying.

3.   Check that LEDs turn on when vehicles pass over the loops.

      [Note: This may require two people to verify. One person to indicate when vehicles are passing over the

      loops in the lane, while the other person verifies that the LEDs on the sensor cards for that lane activates].

4.   If the sensor card does not detect when the vehicle crosses the loop, check the DLC termination to make

      sure it is not terminated to another lane. Make corrections as required.

      If DLC is correctly terminated, then replace the sensor card with a new sensor card.

      If the lane still does not detect traffic, then document in "Notes" section.

5.   Repeat the above for all lanes.

All discrepancies in the field, and any corrective actions taken should be documented in the "Notes" section.

PeMS Verification:

The purpose is to verify that PeMS is accurately representing the lanes at each location.

 

1.   Using Laptop, connect to PeMS website [https://pems.eecs.berkeley.edu/].

2.   Select "District 4" from the map.

3.   Select "Freeways".

4.   Select Freeway "# VDSs" from "Detection" column.

5.   Select "Detector Health" and choose "Lanes".

6.   Select the "VDS" number for the location.

7.   Select "Detector Health" and choose "Raw Data".

8.   Choose a "Lane", change "From" and "To" dates & times to current dates & times then select "Draw Plot".

9.   If the loops & detector card are operational, PeMS will display the corresponding lane's activity, within 30 sec.

10. Remove the corresponding lane's detector card, PeMS should display no vehicle detection

      [Zero for Flow (# of Veh/30 Sec)].

11. If possible, correct the lane, DLC termination and/or detector card problems.  

12. Repeat the above for all lanes.

All discrepancies between PeMS and the field should be documented in the "Notes" section.

II.  DURING FIELD VISIT 

C.  DETECTOR HEALTH & PEMS ACCURACY

2. DLC TERMINATION & PEMS VERIFICATION
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II.  DURING FIELD VISIT 

D.  ENTERING DATA INTO TEMS DATABASE

Refer to Appendix C ["TEMS Software Design V0.2 Edited"] if needed to determine

how to connect, and input & correct fields in the TEMS Database.

Use the following naming convention:

1. All letters shall be capital.  Limit the length of name to 24 characters.

2. Freeway direction and route shall be shown first.  Ex. S880.

    Freeway direction is defined as the freeway side the equipment is located.

3. Nearest crossroad shall be referenced next. Prefer use same name on freeway sign.

   Always reference the crossroad ahead of the equipment.

   Ex. If travel north on 880 from A to B and equipment is in between A and B, 

   Name the equipment as "N880 NOF B".

4. Relative indicator is limited to AT, SOF, NOF, EOF and WOF.

    No distant measurement is needed.

5. Abbreviate teams as follows:

   ST-street,  BL-boulevard,  RD-road,  WY-Way

   PKWY-parkway,  LN-Lane,  IC-Interchange 

   OC-Over crossing,  UC-Under crossing

   N-North,  W-West,  S-South,  E-East.

   Example: North of xxx ==> NOF XXX.

Notes: 

1. Every equipment in TEMS needs to be associated with a location. 

2. Every location in TEMS needs to be associated with a cabinet. 

3. To add a location you will be asked to input information about a cabinet. 

4. To edit equipment at a location: select the location, choose equipment, and edit

    required fields. 

5. Some of the TEMS Database fields for different equipment have the same values that

    need to be re-entered again for every equipment.

When entering information/data into database, make sure you are in a nearby safe location.
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A.  REVIEW

     TEMS

     INPUTTED

     DATA

Review TEMS Database field entries for accuracy.

If the TEMS data was not updated in the field, enter the information collected from the field into

the Database.                                                                       

B.  REVIEW

     PEMS

     DATA

Check PeMS to determine the status of the location after the field visit. Confirm its operation with

TMC, if needed.

C.  FILING

Documents:

File the field visit documents with the copy of the Plans/As Built in the existing folders.

If folder does not exists, create a folder with a label indicating the direction, county, route,

post mile and physical description of the location visited.

Photos:

Save the digital photos on a DVD/CD and assign photo numbers using the following format:

Cabinet ID number, dot and number 1, 2, 3, 4 or 5 (1 for first photo, 2 for second photo, 

3 for third photo, 4 for fourth photo & 5 for fifth photo).

Example: DT953.1, DT953.2, DT953.3, DT953.4 & DT953.5.

In order to avoid any confusion, delete the pictures from camera's memory card before

visiting the next location.

D.  REPORTING Report all findings and note the steps needed to be taken to correct any remaining problems.

III.  AFTER FIELD VISIT

Page 17



APPENDIX A

TOS "Field Inventory Data" Forms
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APPENDIX B

"Input File Card Assignment" Forms



Old N or W N or W S or E S or E Comm. Usage

Code Cabinet Config. m/l Connect m/l Connect Ramps Media Priority

47 331 SW 7 * 7 * 0 wire

4B 334(mod) loc 9 4 * 4 * 0 wire

4D 334B none 7 * 7 * 0 non-wire 1

4E 334B none 5 * 5 * 8 non-wire 2

53 334 none 8 * 0 * 12 non-wire 7

63 334 I 6 * 6 * 4 wire 4

65 334 J 5 * 5 * 8 wire 3

66 334 L 5 * 5 * 8 wire 6

69 334 M 7 * 7 * 0 wire 1

6A 334 none 8 * 6 * 0 wire 2

6C 334 none 8 * 4 * 4 wire 5

C3 334 I 6 * 6 * 4 non-wire 4

C5 334 J 5 * 5 * 8 non-wire 3

C6 334 L 5 * 5 * 8 non-wire 6

C9 334 M 7 * 7 * 0 non-wire 1

CA 334 none 8 * 6 * 0 non-wire 2

CC 334 none 8 * 4 * 4 non-wire 5

Old Metered Opposite Metered Bus Lower HeadComm. Usage

Code Cabinet Config Side Side Ramps Lanes Priority Sections Media Priority

5C 334 none 6 4 4 2 no 3- only non-wire 7

93 334 N 5 5 4 2 no 2- or 3- wire 2

95 334 O 6 0 8 4 no 2- or 3- wire 3

96 334 P 4 4 6 3 no 2- or 3- wire 4

99 334 N_bus 5 5 3 1 yes 2- or 3- wire 5

9A 334 P_bus 4 4 5 2 yes 2- or 3- wire 6

9C 334 N_ems 5 5 4 2 no 3- only wire 1

A3 334 N 5 5 4 2 no 2- or 3- non-wire 2

A5 334 O 6 0 8 4 no 2- or 3- non-wire 3

A6 334 P 4 4 6 3 no 2- or 3- non-wire 4

A9 334 N_bus 5 5 3 1 yes 2- or 3- non-wire 5

AA 334 P_bus 4 4 5 2 yes 2- or 3- non-wire 6

AC 334 N_ems 5 5 4 2 no 3- only non-wire 1

CONFIGURATION PRIORITY TABLE
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APPENDIX D

Cabinet Locations 



#
 o
f 

L
o
c
a
ti
o
n

C
o
u
n
ty

R
o
u
te

D
ir
e
c
ti
o
n

PM

C
a
b
in
e
t 

ID Location Description

G
ro
u
p

D
ro
p

C
o
n
fi
g
. 

C
o
d
e

a
p
p
ro
x
. 
#
 o
f 

D
e
te
c
to
rs

1 Ala 080 W 2.66 DT647 80/880 W 239 3 53 14

2 Ala 080 W 3.64 DT315 1000' W of Powell 236 6 53 16

3 SCl 101 N 48.69 E37FZ Shoreline Blvd: rm-n-loop 211 5 53 12

4 CC 680 S 17.50 DT344 Contra Costa Blvd: rm-s-diag 270 3 53 10

5 SF 101 S 3.30 DT232 25th st ped o/c 258 6 4e 16

6 SF 101 S 4.68 DT237 Utah St / Alameda St 265 9 4e 8

7 SF 101 S 5.14 DT242 13th / South Van Ness 267 3 4e 8

8 SF 280 N 6.52 DT249 18th St / Pennsylvania 258 4 4e 12

9 Ala 580 W 44.07 DT336 Chetwood St & Santa Clara 201 8 4e 16

10 Ala 580 W 44.68 DT337 Kempton st/ Fairmont St 244 6 4e 16

11 Ala 580 W 45.30 DT340 MLK Jr. Way 228 9 4e 12

12 Ala 580 E 45.31 DT343 West st./35th st 250 8 4e 12

13 Ala 880 S 31.66 DT407 Washington St 264 3 4e 22

14 Ala 980 W 0.19 DT410 Brush St 264 5 4e 10

15 Ala 980 E 0.70 DT411 14TH ST OC 277 5 4e 12

16 Ala 980 E 1.58 DT414 28th St / Northgate 228 7 4e 10

17 Ala 980 E 1.83 DT417 27th st:  on-e-diag 248 9 4e 22

18 Ala 024 W 2.06 DT772 E of MacArthur / Apgar St./ MLK 281 9 4e 22

19 Ala 024 E 2.22 DT675 42nd and Dover / 51st Street Off Ramp 262 3 4e 24

20 Ala 024 W 2.32 DT671 42nd st and Martin Luther King 258 8 4e 24

21 Ala 024 E 2.62 DT068 47th and Dover  / 51st Street off Ramp 269 8 4e 24

22 Ala 080 E 2.32 DT100 West Grand Ave & Maritime St. off ramp Diag215 3 c3 16

23 Ala 080 W 7.26 DT640 200' W of Buchanan 232 4 c3 24

24 CC 080 E 2.05 DT166 E of Cutting Blvd 233 2 c3 22

25 Sol 080 W 4.32 DT062 300' W of Redwood pkwy 440 1 c3 14

26 SM 101 S 18.94 DT287 SFIA  on-s-fly (lower roadway) 287 2 c3 22

27 SM 101 S 19.SF DT289 1200' N of SFIA 287 4 c3 22
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#
 o
f 

L
o
c
a
ti
o
n

C
o
u
n
ty

R
o
u
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D
ir
e
c
ti
o
n

PM

C
a
b
in
e
t 

ID Location Description

G
ro
u
p

D
ro
p

C
o
n
fi
g
. 

C
o
d
e

a
p
p
ro
x
. 
#
 o
f 

D
e
te
c
to
rs

Appendix D Cabinet Location List

28 SM 101 S 19.75 DT290 3200' S of San Bruno ave OC 287 5 c3 22

29 SF 101 S 0.65 3rd St. off ramp 261 11 c3 18

30 Mrn 101 N 10.04 DT798 SB off-ramp to Francisco Blvd West 318 3 c3 20

31 SCl 280 S 4.70 DT195 Bascom & Leland 282 1 c3 16

32 Ala 680 N 19.83 DT326 1200' S of 580 288 1 c3 22

33 Ala 680 N 20.14 DT153 EB 580 rm-n-diag 287 11 c3 20

34 CC 680 N 13.68 DT542 Newell ave / city street 280 7 c3 22

35 CC 680 S 13.94 DT273 Olympic Blvd:  on-s-loop 252 2 c3 14

36 CC 680 N 15.46 DT546 N. Main St. off-n-loop  (nb main line loops only)268 8 c3 14

37 CC 680 S 17.55 Contra Costa Blvd. 237 3 c3 22

38 CC 680 N 17.82 DT741 Monument Blvd : rm-n-diag 236 3 c3 22

39 CC 680 S 18.14 DT356 Gregory LN: off-s-diag 251 6 c3 18

40 Ala 580 E 20.60 DT483 600ft E of 680 240 8 c3 20

41 Ala 080 E 2.62 DT651 80 / 580 split 235 8 c5 14

42 Ala 080 E 4.00 DT091 Powell st:  rm-e-diag 000 8 c5 26

43 Ala 080 W 4.00 Powell st:  rm-w-loop 000 9 c5 26

44 Ala 080 E 4.60 Ashby ave:  off-e-diag 000 7 c5 20

45 Ala 080 E 4.82 Ashby ave:  on-e-diag 000 6 c5 20

46 Ala 080 E 5.09 S aquatic park 000 5 c5 20

47 Ala 080 E 5.58 N aquatic park 000 4 c5 20

48 Ala 080 W 5.63 DT321 university ave:  on-w-loop 000 3 c5 20

49 Ala 080 E 5.82 DT678 university ave:  on-e-diag 000 2 c5 20

50 Ala 080 E 6.14 DT322 N of university ave 000 1 c5 20

51 Ala 080 W 7.70 E33EA Cleavland Ave off ramp 233 1 c5 24

52 CC 080 E 4.06 DT464 600' W of San Pablo Dam Rd 232 8 c5 18

53 CC 080 E 5.21 DT466 W of El Portal Drive 435 10 c5 16

54 CC 080 E 5.69 DT467 W of Hilltop Dr. off ramp 236 9 c5 20
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Appendix D Cabinet Location List

55 CC 080 W 6.27 DT169 1000' W of Richmond Pkwy 236 10 c5 16

56 CC 080 W 7.29 DT468 1000' W of Appian Way 233 10 c5 20

57 CC 080 E 8.59 DT469 Pinole Valley rd on ramp diag 236 11 c5 16

58 CC 080 E 9.20 DT470 1200' E of Pinole Valley Rd 232 9 c5 18

59 CC 080 W 9.95 DT520 Sycamore Ave.& Rte 4 232 11 c5 14

60 CC 080 E 10.30 DT020 Rte EB4:  on-e- 252 11 c5 14

61 CC 080 E 11.78 DT022 Willow Ave:  on-e- 254 5 c5 22

62 CC 080 E 12.91 DT026 Cummings Skyway on-e-diag 260 3 c5 14

63 Sol 080 W 1.09 DT055 Sonoma Blvd / Rte 29:  on-w-diag 263 9 c5 12

64 Sol 080 E 1.75 DT056 Magazine St:  on-e- 261 6 c5 12

65 Sol 080 W 2.73 DT059 W of Georgia St. 401 3 c5 12

66 Sol 080 W 3.40 DT060 Tennessee St. (East) off ramp WB 185 4 c5 12

67 Sol 080 W 3.98 DT061 Between Redwood Rd / Tennesse St 401 5 c5 12

68 Sol 080 W 4.52 DT063 1000' E of Redwood parkway 404 6 c5 22

69 Sol 080 E 8.17 DT143 American Canyon Rd. 215 9 c5 16

70 Sol 080 E 13.19 DT778 1200' W of Suisun Valley Rd off ramp 293 7 c5 12

71 Sol 080 W 17.49 DT146 Oliver Rd. 215 10 c5 16

72 Sol 080 E 23.96 DT433 East of  Pleasant Valley OC 274 2 c5 16

73 SCl 101 S 6.00 DT654 300' S of Route 152 220 9 c5 22

74 SCl 101 N 6.05 DT655 EB152 to NB 101 loop 220 10 c5 22

75 SCl 101 N SF.49 DT099 Story Rd. rm-n-diag 296 6 c5 14

76 SCl 101 S SF.5 DT095 S of story Rd. off ramp 296 5 c5 14

77 SCl 101 N 38.80 DT809 Old Bayshore Highway on-n-diag 419 7 c5 20

78 SCl 101 S 47.65 DT582 Ellis st:  off-s-diag 409 2 c5 16

79 SCl 101 N 52.16 DT080 100' N of Embarcadero rd 408 9 c5 16

80 SM 101 N 1.89 DT042 S of Willow Rd inside on loop 246 3 c5 24

81 SM 101 S 1.97 DT043 N of Willow Rd inside on loop 247 5 c5 24
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Appendix D Cabinet Location List

82 SM 101 N 5.78 DT097 Seaport Blvd: rm-n- diag 265 1 c5 24

83 SM 101 N 8.SF DT134 Holly St:  on-s-coll 236 1 c5 16

84 SM 101 S 8.41 DT135 Holly St: off-s-diag 258 11 c5 24

85 SM 101 N 11.40 DT263 Hillsdale Blvd off-s-diag 253 4 c5 16

86 SM 101 S 11.62 DT141 S of 19th Ave/ rt 92- on ramp-dia 254 8 c5 18

87 SM 101 S 11.65 DT264 N of Barel Creek 256 2 c5 18

88 SM 101 N 13.92 DT271 dore ave:  off-n-diag 402 8 c5 16

89 SM 101 S 14.Scl DT272 E Poplar Ave  sb diag 425 4 c5 16

90 SM 101 N 14.82 DT274 Pennisula Ave NB on ramp Diag 444 5 c5 16

91 SM 101 N 15.98 DT277 Anza Blvd 445 3 c5 16

92 SM 101 S 16.45 DT278 Broadway:  on-s- 426 5 c5 16

93 SM 101 N 16.64 DT279 Broadway:  on-n- 400 1 c5 16

94 SM 101 N 18.03 DT285 500' N of Millbrae Ave OC 286 5 c5 26

95 SM 101 S 20.00 DT291 SFIA:  off-s-diag 287 6 c5 16

96 SM 101 N 20.53 DT293 300' N of San Bruno OC 268 2 c5 16

97 SM 101 S 21.05 DT295 N 0f 101 / 380 interchange 262 10 c5 16

98 SM 101 N 21.41 DT296 Airport Blvd on-n-hook 259 1 c5 18

99 SM 101 S 21.80 DT297 S Airport Blvd off ramp 287 7 c5 18

100 SM 101 N 23.50 DT299 S of Sierra point Parkway/Marina blvd 247 2 c5 16

101 SM 101 N 23.89 DT015 S Sierra Point Parkway:  on-n-diag 444 11 c5 16

102 SM 101 S 25.07 DT302 Sierra Point Parkway on ramp 253 8 c5 16

103 SF 101 S 1.10 DT768 Paul ave:  off-s-loop 250 1 c5 20

104 Mrn 101 S 8.35 DT552 N of Greenbae Ped crossing 258 9 c5 24

105 Mrn 101 N 15.85 DT555 N of Miller Creek rd 237 5 c5 16

106 Mrn 101 S 16.30 DTB46 2000' S of Pacheco Creek OC 244 7 c5 20

107 Mrn 101 S 16.72 DT557 N of Pacheco Creek OC 246 2 c5 24

108 Mrn 101 N 16.77 DTB45 N of Pacheco Creek OC 237 4 c5 24
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Appendix D Cabinet Location List

109 Mrn 101 S 17.79 DT560 N of Posada Del sol 266 5 c5 16

110 Mrn 101 S 19.06 DT565 S of 37/101 interchange 249 11 c5 14

111 Mrn 101 N 19.20 DT028 N of 37 / 101 interchange 261 7 c5 14

112 SCl 280 N 0.18 DT906 McLaughlin Ave:  on-n-loop 279 8 c5 8

113 SCl 280 S 0.56 DT588 N. of McLaughlin Ave. 292 7 c5 24

114 SCl 280 S 1.84 DT803 N First Street on-s-loop 267 8 c5 24

115 SCl 280 N 2.87 DT880 S of bird ave diag. Off ramp 294 9 c5 18

116 SCl 280 S 3.97 DT605 400' S of Meridian Ave 284 4 c5 16

117 SCl 280 S 4.47 DT881 Leigh Ave OC 294 10 c5 20

118 SM 280 N 10.60 DT916 NB 280 to EB 92  280/92 JCT 259 8 c5 16

119 SM 280 N 22.00 DT307 SOF Avalon Dr off ramp 282 2 c5 24

120 SF 280 N 0.82 Sickles Ave UC 419 1 c5 16

121 SF 280 S 1.65 DT005 Geneva Ave on-s-diag 443 5 c5 24

122 SF 280 S 2.64 DT008 south of Monterey 245 3 c5 16

123 SF 280 N 3.44 DT009 S of St. Mary's Ped Xing 255 11 c5 16

124 SF 280 S 3.87 DT010 Alemany Blvd 247 11 c5 16

125 CC 680 S 2.77 DT501 Bollinger Canyon Rd:  on-s-diag 256 8 c5 10

126 CC 680 S 2.98 DT503 Bollinger Canyon Rd:  on-s-loop 252 3 c5 12

127 CC 680 N 4.41 DT250 crow canyon rd:  on-n-diag 248 7 c5 16

128 CC 680 N 7.51 DT519 Diablo rd:  on-s-diag 266 10 c5 10

129 CC 680 N 7.59 DT329 Diablo rd:  on-n-diag 280 9 c5 16

130 CC 680 S 8.10 DT298 S of El Cerro Blvd 275 8 c5 24

131 CC 680 N 8.44 DT523 el cerro blvd:  on-n-diag 275 9 c5 16

132 CC 680 N 8.81 DT525 el Pintado way:  on-n-diag 253 1 c5 16

133 CC 680 S 10.25 DT371 stone valley rd:  on-s-diag 276 1 c5 16

134 CC 680 N 10.49 DT531 stone valley rd:  on-n-diag 290 5 c5 16

135 CC 680 S 11.22 DT265 Livonia rd:  on-s-diag 256 7 c5 16
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Appendix D Cabinet Location List

136 CC 680 N 11.50 DT534 Livonia rd:  on-n-diag 255 2 c5 16

137 CC 680 N 13.00 DT570 1000' N of Rudgear rd  onramp diag 259 9 c5 16

138 CC 680 S 14.26 DT544 Camino Diablo Blvd & HWY 24 WB on ramp 274 8 c5 12

139 CC 680 N 14.53 Oakland Blvd & Almond Ave 278 11 c5 16

140 CC 680 S 14.89 DT254 Ygnacio Valley Rd 280 10 c5 16

141 CC 680 S 15.93 DT547 400' N of S.O.S Dr. 245 2 c5 28

142 CC 680 N 16.40 DT549 treat blvd / Geary rd 403 11 c5 16

143 CC 680 S 19.00 DT186 Willow Pass Rd on-s-diag 240 5 c5 16

144 CC 680 N 19.09 DT853 Willow Pass:  on-n-diag 245 8 c5 12

145 CC 680 S 19.13 DT184 Willow Pass Rd on-s-loop 204 9 c5 12

146 CC 680 S 21.07 DT841 EB 4 on-s-diag 253 9 c5 24

147 CC 680 N 22.23 DT294 Pacheco Blvd Off ramp 412 2 c5 16

148 CC 680 S 22.43 DT905 Pacheco Blvd on ramp 432 6 c5 16

149 CC 680 N 22.70 DT284 Arthur Rd  on-n-diag 407 7 c5 16

150 Sol 680 S 0.83 DT203 1500' S of Park rd @ Bayshore rd 445 5 c5 16

151 Sol 680 S 1.46 DT266 Industrial rd / Park Rd 244 3 c5 8

152 Sol 680 S 3.03 DT846 Lake Herman Rd 243 10 c5 8

153 Sol 680 S 5.06 DT773 Parish Rd 245 7 c5 8

154 Sol 680 N 7.07 DT576 marshview rd 276 3 c5 8

155 Sol 680 N 9.96 DT776 Gold Hill Rd OC 246 7 c5 8

156 Ala 580 E 30.15 DT179 Strobridge Ave on-e-diag 230 9 c5 20

157 Ala 580 E 38.89 DT101 Seminary Ave 250 10 c5 16

158 Ala 580 E 40.11 DT105 EB High St. off ramp 252 10 c5 16

159 Ala 580 W 40.80 DT334 35th ave:  on-w-diag 316 2 c5 16

160 Ala 580 E 41.51 DT106 Fruitvale Ave: off-e-diag 254 4 c5 16

161 Ala 580 E 42.11 DT107 Beaumont Ave 255 6 c5 16

162 Ala 580 W 42.76 DT108 500' W of Park Blvd 257 2 c5 16
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Appendix D Cabinet Location List

163 Ala 580 E 43.36 DT109 500' E of Lakeshore Ave 258 10 c5 16

164 Ala 580 E 43.70 DT635 Grand Ave:  off-e-diag 201 9 c5 16

165 Ala 580 M 47.49 DT639 580 EB 232 10 c5 8

166 CC 580 E 1.40 DT118 Erlandson St on ramp 261 4 c5 12

167 CC 580 W 1.98 DT119 Regatta Blvd:  on-w- 254 7 c5 12

168 CC 580 W 2.31 DT121 Marina Bay Parkway (S 23rd St) 255 10 c5 12

169 CC 580 E 3.46 DT003 Harbour Way on ramp 257 5 c5 22

170 CC 580 W 3.95 DT122 end of Cutting Blvd off ramp 259 3 c5 22

171 CC 580 E 4.51 DT123 200' E of canal blvd 264 10 c5 12

172 SCr 017 N 5.45 DT360 Granite Creek Rd / Santa's Village Rd 288 4 c5 8

173 Ala 880 N 15.54 DT390 Tennyson Rd.  off-n-diag  283 4 c5 10

174 Ala 880 S 16.78 DT393 SR 92:  on-s-coll 267 1 c5 10

175 Ala 880 S 17.52 DT670 Winton ave: on-s-coll/diag 254 2 c5 12

176 Ala 880 N 23.36 DT917 Davis st off-n-diag 254 9 c5 18

177 Ala 880 N 32.30 DT808 Adeline st / Magnolia on ramp 408 3 c5 16

178 Ala 880 S 32.74 DTA79 Union Street off Ramp 289 7 c5 24

179 Ala 880 N SF DT357 2000' N of 7th street / Grand Ave 258 5 c5 16

180 Ala 880 N 35.10 DT081 34th & Wood St. 283 3 c5 8

181 Ala 880 N 35.20 DT623 Maritime on-w-diag 252 1 c5 16

182 Ala 980 W 0.98 DT908 14/18th st. off ramp 264 6 c5 14

183 Ala 024 W 2.63 DT616 47th St and Martin Luther King 260 11 c5 24

184 CC 024 W 0.59 DT426 Fish Ranch rd:  on-w-loop 270 6 c5 16

185 CC 024 W 1.11 DT427 Gateway Blvd:  on-w-diag 270 8 c5 24

186 CC 024 E 2.25 Camino Pablo:  off-e-diag 271 2 c5 24

187 CC 024 W 2.CC DT431 Camino Pablo:  on-w-coll/diag 271 3 c5 24

188 CC 024 E 2.66 DT430 Davis St:  on-e-diag 271 5 c5 26

189 CC 024 E 3.70 DT436 Hidden Valley rd/ St. Stephens EB on-ramp 253 6 c5 24
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190 CC 024 W 3.76 DT437 1900' E of St. Stephens Drive OC 271 10 c5 26

191 CC 024 E 4.05 DT438 1200' W of Acalanes Rd. 271 11 c5 24

192 CC 024 E 4.53 DT440 Acalanes Rd on-e-diag 274 9 c5 24

193 CC 024 E 6.12 DT447 Oak Hill Rd off diag 272 10 c5 24

194 CC 024 W 6.39 DT448 Laurel Drive on ramp 272 11 c5 24

195 CC 024 E 6.73 DT449 600' E of First St. UC 273 1 c5 24

196 CC 024 E 7.51 DT453 1300' W of Pleasant Hill Rd  UC 273 5 c5 24

197 SCl 085 N 0.16 Bernal Rd.  Between 101 and 85 426 1 c5 20

198 SCl 087 N 0.50 E37KE SB 85 rm-n-conn 418 1 c5 20

199 SCl 087 S 4.90 E37DH NB & SB 280  rm-s-conn 206 9 c5 10

200 SCl 237 W 2.65 DT591 WB 237  to NB101 279 3 c5 20

201 SCl 237 E 3.97 DT592 Fair Oaks Ave. off ramp 432 4 c5 12

202 SM 092 W 8.65 DT030 200' W of De Anza Blvd 406 3 c5 8

203 SM 092 W 8.70 DT083 100' E of De Anza Blvd 236 2 c5 20

204 SM 092 E 9.33 DT031 400'  W of W Hillsdale Blvd 263 2 c5 8

205 SM 092 W 10.57 DT032 on Borel Ave E of Alameda De Las Pulgas 240 11 c5 8

206 SM 092 W 11.17 DT033 E of 82/92 interchange 255 9 c5 8

207 SM 092 W 11.51 DT034 W of Delaware St. 257 4 c5 8

208 SM 092 E 12.30 DT911 NB 101:  e-conn (saw cut on structure) 270 7 c5 20

209 Ala 238 N 15.01 DTA95 e 14th st:  rm-n-diag 276 6 c5 8

210 CC 004 E 12.58 DT744 SB 680 to EB 4 (loop) 412 8 c5 20

211 CC 004 W 12.76 DT747 NB 680: on-w-loop 285 6 c5 20

212 CC 004 W 14.49 DT162 In front of Memory Lane Cem 249 3 c5 16

213 CC 004 W 14.90 2800' W of Port Chicago HWY 445 6 c5 8

214 CC 004 W 15.47 DT164 Port Chicago Hwy:  on-w- 249 6 c5 24

215 CC 004 W 23.02 DT626 1500' E of Railroad Ave 294 8 c5 24

216 Sol 780 W 7.Scl DT057 100' W of 780/80 IC 408 5 c5 20
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217 Sol 037 E 7.24 DT729 overpass: off-e-diag 298 10 c5 8

218 Sol 037 E 7.92 DT620 Wilson Ave on-e-diag 239 7 c5 8

219 Sol 037 E 8.24 DT621 1000' E of Wilson Ave on Ramp 239 8 c5 8

220 Sol 037 E 9.50 DT617 Sonoma Blvd E/B on Ramp 239 4 c5 8

221 Sol 037 W 9.55 DT618 Sonoma Blvd W/B on Ramp 239 5 c5 10

222 Sol 037 W 10.95 DT730 Marine World Pkwy:  off-w-diag 299 1 c5 8

223 Mrn 037 E 13.11 DT725 Renaissance Rd: off-e-diag 298 6 c5 8

224 Mrn 037 E 13.80 DT726 Harbor Dr: on-e-hook 298 7 c5 8

225 CC 680 S 13.32 Newell ave 426 7 c6 26

226 CC 024 E 1.15 DT428 Gateway Blvd:  on-e-diag 270 9 c6 16

227 CC 024 E 3.00 DT434 1650' W of St. Stephens Drive  OC 271 6 c6 20

228 CC 024 W 3.39 DT435 1450' W of St. Stephens Drive  OC 271 9 c6 20

229 CC 024 W 4.44 DT439 100' E of Acalanes rd UC 272 2 c6 20

230 CC 024 W 7.95 DT454 E of Pleasant Hill Rd. Loop on ramp 273 7 c6 16

231 SCl 280 N 2.85 DT883 200' S of Bird Ave  296 10 cc 20

232 Son 101 S 13.90 DT829 Rohnert Park Expwy on-s-loop 293 4 a5 20

233 Son 101 N 14.00 DT830 Rohnert Park Expwy:  on-n-diag 293 5 a5 20

234 Son 101 N 18.44 DT934 Hearn Ave. Rm-n-diag 242 7 a5 22

235 Son 101 S 19.62 DT785 Hwy 101 and SB 12 317 1 a5 24

236 Son 101 S 19.70 DT787 WB 12:  rm-s- 317 3 a5 22

237 Son 101 N 19.71 DT786 EB 12:  rm-s- 317 2 a5 22

238 Son 101 S 13.77 DT828 Rohnert Park Expwy on-s-diag 293 3 ac 12

239 Son 101 N 14.98
DT930/

E20P8
Wilfred Ave. Rm-n-diag 242 9 ac 12

240 Son 101 S 14.99
DT937/

E20Q6
Wilfred Ave. Rm-s-diag 242 2 ac 12

241 Son 101 S 15.26 DT931 Laguna De Santa Rosa. Rm-s-diag 242 3 ac 14

242 Son 101 N 16.51
DT936/

E20P9
Todd Rd. Rm-n-diag 242 4 ac 14

243 Son 101 S 16.51
DT932/

E20Q4
Todd Rd. Rm-s-diag 242 5 ac 14
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244 Son 101 S 18.43
DT933/

E20Q3
Hearn Ave. Rm-s-diag 242 6 ac 14

245 Son 101 S 18.90
DT939/

E20QZ
Baker Ave. Rm-s-diag 242 8 ac 14

246 Son 101 N 18.95
DT935/

E20Q1
Baker Ave. Rm-n-diag 242 1 ac 14

247 Son 101 S 20.07 DT788 Third St: rm-s- 317 4 ac 12

248 Son 101 N 20.SF DT789 6th St: rm-n- 317 5 ac 12

249 Son 101 S 20.73 DT790 SB College Ave: rm-s- 317 6 ac 12

250 Son 101 N 20.85 DT791 NB College Ave: rm-n-loop 317 7 ac 12

251 Son 101 S 21.72 DT793 Steele Lane: rm-s- 317 9 ac 12

252 Nap 029 S 12.80 DT093 Trancas St:  on-s- 205 9 ac 8

253 Nap 029 N 13.10 DT092 Trancas St:  on-n- 205 8 ac 8

254 Sol 080 E 13.02 DT777 N/B 680 conn-e-diag 293 6 a5 24

255 Sol 080 W 27.55 E23E2 E. Monte Vista Ave W/B on ramp 296 8 a5 24

256 Sol 080 W 11.32 DT351 Red Top rd  rm-w-diag 269 2 ac 16

257 Sol 080 E 11.40 DT807 Red Top rd  rm-e-diag 269 3 ac 16

258 Sol 080 W 12.63 DT350 Green Valley rd rm-w-diag 269 4 ac 16

259 Sol 080 E 13.57 DT779 Suisun Valley Rd on-e-diag 293 8 ac 20

260 Sol 080 E 16.88 DT073 Magellan rm-e-diag 410 6 ac 16

261 Sol 080 W 17.09 DT074 Rockville rd:  rm-w-diag 445 7 ac 16

262 Sol 080 E 17.38 DT075 West Texas St /  Beck Rd  rm-e-diag 272 3 ac 16

263 Sol 080 W 17.87 DT076 Travis Blvd rm-w-diag 273 8 ac 16

264 Sol 080 W 17.93 DT781 Travis Blvd  rm-w- loop 269 5 ac 16

265 Sol 080 E 18.07 DT079 Travis Blvd rm-e-diag 274 6 ac 16

266 Sol 680 N 0.70 DT753 EB 780 rm-n-fly 226 3 ac 12

267 Sol 780 E 1.80 DT907 5th street on-e-diag 276 8 ac 10

268 Mrn 101 N 8.85 DT578 Sir Francis Drake Blvd rm-n-diag 237 7 a5 20

269 Mrn 101 S 9.96 DT796 Francisco Blvd West:  rm-s-diag 318 1 a5 24

270 Mrn 101 N 9.97 DT797 500ft after the Richmond Brdg interchange to SB 580318 2 a5 24
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271 Mrn 101 N 18.18 DT943 Ignacio Blvd.  rm-n-diag 237 8 a5 26

272 Mrn 101 N 3.45 DT577 Donahue / Bridgeway rm-n-diag 237 6 ac 16

273 CC 004 W 32.04 E28YU Laurel Rd. rm-w-diag 315 6 a5 20

274 CC 004 W 13.78 DT161 Arnold Industrial Pl rm-e-diag 247 4 a6 8

275 CC 004 E 15.75 DT795 Port Chicago Hwy rm-e-coll 230 1 ac 14

276 CC 004 W 16.77
DT863/

E28W7
Willow Pass rd / Evora  rm-w-diag 285 1 ac 12

277 CC 004 E 17.12 DT864 Willow Pass rd  rm-e-diag 230 8 ac 12

278 CC 004 E 18.73
DT867/

E28T3
Willow Pass Rd rm-e-loop  (Bay Point) 430 7 ac 14

279 CC 004 W 18.81
DT866/

E28T2
Willow Pass Rd rm-w-loop  (Bay Point) 230 5 ac 14

280 CC 004 W 18.85
DT865/

E28R3
Willow Pass Rd rm-w-diag  (Bay Point) 230 3 ac 12

281 CC 004 E 18.96
DT878/

E28PO
Willow Pass Rd rm-e-diag (Bay Point) 230 2 ac 14

282 CC 004 E 20.06 DT159 Bailey Rd. rm-e-diag 247 7 ac 12

283 CC 004 W 20.26 DT160 Bailey Rd. rm-w-diag 430 4 ac 14

284 CC 004 W 22.59 E28X7 Railroad Ave: rm-w-diag 443 6 ac 16

285 CC 004 E 22.74 E28X4 Railroad Ave: rm-e-diag 294 7 ac 14

286 CC 004 W 30.93 E28YT SB 160: rm-w-diag meter 315 3 ac 4

287 CC 004 E 32.03 E28YV Laurel Rd. rm-e-loop 315 7 ac 12

288 CC 004 E 32.27 E28YW Laurel Rd. rm-e-diag 315 8 ac 8

289 CC 004 W 33.32 E28YX Lone tree way rm-w-diag 315 10 ac 6

290 CC 004 W 33.68 E28YY Jeffery way rm-w-diag 316 10 ac 10

291 CC 080 E 6.57 DT170 Richmond Pkway rm-e-loop 233 6 a5 24

292 CC 080 W 1.56 DT462 Potrero Ave  rm-w-diag 234 1 a6 16

293 CC 080 E 2.00 DT165 Cutting Blvd rm-e-loop 234 9 a6 16

294 CC 080 E 2.97 DT114 San Pablo Ave rm-e-diag 233 3 a6 16

295 CC 080 E 5.50 DT861 El Portal Dr rm-e-diag 232 1 a6 16

296 CC 080 W 5.94 DT869 Hilltop Dr. rm-w-diag 232 2 a6 16

297 CC 080 E 6.06 DT870 Hilltop  rm-e-diag / rm-w-loop 231 11 a6 16
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298 CC 080 W 6.61 DT171 Richmond Pkwy rm-w-loop 233 7 a6 20

299 CC 080 E 7.57 DT872 Appian Way rm-e-loop 234 5 a6 20

300 CC 080 E 7.58 DT873 Appian Way rm-e-diag 234 8 a6 16

301 CC 080 W 8.47 DT874 Pinole Valley Rd rm-w-diag 232 3 a6 16

302 CC 080 W 9.68 DT783 Sycamore  rm-w-diag 234 2 a6 18

303 CC 080 W 0.27 DT461 Central Ave  rm-w-diag 234 11 ac 16

304 CC 080 E 0.44 DT110 Central Ave  rm-e-diag 233 9 ac 16

305 CC 080 W 0.91 DT112 Carlson Blvd 235 11 ac 16

306 CC 080 E 1.12 DT113 Carlson Ave rm-e-diag 234 10 ac 16

307 CC 080 W 2.73 DT463 Barrett Ave rm-w-diag 234 7 ac 16

308 CC 080 W 3.41 DTA11 Solano Ave: rm-w-diag 231 1 ac 16

309 CC 080 E 4.30 DT168 San Pablo Dam Rd. rm-e-diag 233 4 ac 16

310 CC 080 W 4.82 DT868 El portal Dr. rm-w-diag. 232 5 ac 16

311 CC 080 E 6.89 DT172 Richmond Pkwy rm-e-diag 233 8 ac 18

312 CC 080 W 10.60
DT021/

E33YP
Rodeo (Willow Ave) rm-w-diag 280 8 ac 16

313 CC 080 W 12.66 DT972 Cummings Skwy:  on-w-diag 292 4 ac 14

314 CC 080 W 13.48 DT971 San Pablo Ave. on-w-diag 292 3 ac 14

315 CC 242 N 2.10 DT879 Solano Way  rm-n-diag 231 6 a6 18

316 CC 242 S 0.77 DT805 Clayton rd  rm-s-diag 277 9 ac 12

317 CC 242 N 1.46 DT174 Concord Ave  rm-n-loop 231 7 ac 14

318 CC 242 N 1.47 DT175 Concord Ave: rm-n-diag 274 10 ac 16

319 CC 242 S 1.48 DT176 Concord Ave : rm-s-loop 274 11 ac 14

320 CC 242 S 2.10 DT173 Solano Way  rm-s-diag 245 1 ac 8

321 CC 242 S 2.81 DT177 Olivera St OC (Reitz Ct)  rm-s-loop 407 3 ac 10

322 CC 680 S 0.11 San Ramon Valley Blvd:  rm-s-hook 316 1 a5 24

323 CC 680 N 0.13 DT584 Alcosta Blvd on-n-diag 275 1 a5 24

324 CC 680 S 4.19 DT682 Crow Canyon Rd. rm-s-loop 297 1 a5 24
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325 CC 680 N 15.82 DT824 N. Main St. rm-n-diag 274 5 a5 16

326 CC 680 S 16.32 DT800 treat blvd:  rm-s-diag 274 7 a5 14

327 CC 680 S 16.50 DT205 treat blvd / Geary rd: rm-s-loop 268 7 a5 16

328 CC 680 N 16.80 DT855 buskirk ave: rm-n-diag 408 11 a5 14

329 CC 680 S 17.58 DT740 Monument Blvd : rm-s-diag 234 6 a5 16

330 CC 680 N 2.90 DT504 Bollinger Canyon Rd. rm-n-diag 253 11 ac 16

331 CC 680 S 4.09 DT506 crow canyon rd:  on-s-diag 244 2 ac 16

332 CC 680 N 4.10 DT508 Crow Canyon rd rm-n-loop 286 7 ac 16

333 CC 680 N 6.87 DT517 Sycamore Valley Rd rm-n-diag 254 1 ac 16

334 CC 680 S 12.24 DT304 Rudgear Rd   rm-s-diag 260 5 ac 16

335 CC 680 S 12.72 DT540 S Main St. rm-s-loop 273 10 ac 20

336 CC 680 N 14.10 DT543 Olympic Blvd: rm-n-diag 416 4 ac 12

337 CC 680 S 14.44 DT888 Mt Diablo off ramp 268 9 ac 14

338 CC 680 N 16.81 DT856 oak park rd / coggins dr: rm-n-loop 410 5 ac 10

339 CC 680 N 21.11 DT843 EB 4 on-n-loop 248 6 ac 18

340 CC 680 N 24.23 DT610 Waterfront rm-n-loop 319 4 ac 16

341 CC 680 S 24.26 DT178 Marina Vista   rm-s-diag 285 7 ac 8
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